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Part |: Tender Particulars

# Item Details
1.1 | Program Name Disaster Recovery Funding Arrangements (DRFA) Environmental
Recovery Program
1.2 | Tender Description Fitzroy Basin Association (FBA) invites tenders to deliver revegetation
services for the DRFA Environmental Recovery Program.
FBA invites tenders to contract a service provider for the delivery of
services outlined in Part 4 — Scope of Works. This project involves the
planting of 3,643 tubestock and the ongoing maintenance of the site for a
3-month period to support successful revegetation efforts for the Fitzroy
River (Bindaree) streambank rehabilitation site, covering approximately
.8 hectares. A maintenance program extension to be confirmed.
The location of the site is in Garnant, Queensland (Lat/Long -23.112116,
150.242427). Works are anticipated to commence in January 2025.
1.3 | Invitation Documents Part |: Tender Particulars
Part 2: Tender Conditions
Part 3: Evaluation of Tenders
Part 4: Scope of Works
Part 5: Returnable Schedules
Part 6: Draft Contract
1.4 | Contact Details Ben Reimers
Business Systems Leader
Tenders@fba.org.au
1.5 | Site Inspection Wednesday 20 November 2024 (time TBA)
1.6 | Tender Close 4pm Thursday 28 November 2024
1.7 | Method of Lodgement Electronic lodgement via email to Tenders@fba.org.au
1.8 | Conforming Tender A Conforming Tender is a Tender which:
a) is lodged by the Tender Close date and time required in Section
1.7;
b) is lodged in the manner required by Section 1.8;
c) is signed by an authorised representative of the Tenderer; and
d) includes all of the documents outlined in Part 5: Returnable
Schedules.
FBA may, but is under no obligation to, consider or refuse to consider
any Tender which:
a) is lodged after the Tender Close date and time required in
Section 1.7;
b) is lodged in a manner other than as required in Section 1.8;
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c) does not strictly conform to the Invitation to Tender in any
respect;

d) includes assumptions, clarifications or exclusions; or

e) is otherwise non-conformant with the requirements of the
Invitation to Tender.

Tender Validity Period A Tender shall remain valid and able to be accepted for 120 days from
the Tender Close date and time.
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Part 2: Tender Conditions

2.1 Definitions and Interpretation

2.1.1 In this Invitation to Tender (ITT), unless the context otherwise requires, the following definitions apply:

a.

Agreement means the proposed form of agreement between Fitzroy Basin Association and the
successful Tenderer (if any), as identified in Part 6: Draft Contract;

Alternative Tender means a Tender proposal which is non-conforming to the requirements outlined
in Part 4: Scope of Works that the Tenderer believes will achieve the same or better outcomes for
FBA.

Business Day means any day other than:

i. a Friday, Saturday or Sunday;

ii. a public holiday in Rockhampton, Queensland;

iii. 23 to 29 December inclusive; and

iv. 30 to 5 January inclusive.

Conflict of Interest means any relationship or other interest between parties that may actually,
potentially, or be perceived to compromise judgements, decisions, or actions;

Contract means the Agreement, the Scope of Works and all Scope of Works attachments and
specifications;

Contract Work means anything which the successful Tenderer (if any) is or may be required to do
under the Contract as described in the Scope of Works or as directed by FBA under and per the
Contract;

FBA means Fitzroy Basin Association Ltd. (ABN 30 802 469 401);

Invitation to Tender (ITT) means the Invitation Documents specified in clause 1.3;

Tender means the response to this ITT and the firm Tender to enter into the Contract submitted
by a Tenderer to FBA;

Tender Close means the date and time, as identified in clause 1.7, by which Tenderers are to lodge
their Tenders, as varied by FBA per clause |.9¢;

Site means the site on which the Contract Work is to be carried out, as specified in Part 4: Scope
of Works.

Validity Period means the period specified in clause 1.10, commencing from the Tender Close, for
which the Tenderers' Tenders will be valid for acceptance by FBA as extended from time to time;
and

Work means the package of works that is the subject of this ITT as described in Part 4: Scope of
Works.

2.1.2  The following rules apply unless the context requires otherwise:

o0 op

o

the singular includes the plural, and the converse also applies;

a gender includes all genders;

if a word or phrase is defined, its other grammatical forms have a corresponding meaning;

if a party comprises more than one person, each of them is referred to separately, and each is
bound severally, and any two or more of them are bound jointly;

headings are for convenience only and shall not affect interpretation;

a reference to writing includes any method of representing or reproducing words, figures, drawings
or symbols in a visible and tangible form;

a reference to conduct includes an omission, statement or undertaking, whether or not in writing;
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h. areference to dollars and $ is to Australian currency exclusive of GST;

i. areference to a person includes a corporation, trust, partnership, unincorporated body or other
entity, whether or not it comprises a separate legal entity;

j-  all references to time are to Rockhampton, Queensland time;

k. mentioning anything after includes, including, for example, or similar expressions, does not limit
what else might be included;

I.  correspondence and documentation connected with this ITT will be in English; and

m. in drawings and technical documentation, the English language, the metric system of measures, and
the Sl unit system should be used.

2.2 Overview of the ITT

Purpose of this Invitation to Tender

2.2.1
222

223

224

This document, which includes Parts | to 6 and all Schedules, seeks an Invitation to Tender (ITT).

This ITT is issued by Fitzroy Basin Association (FBA) who is seeking Tenders from parties interested in
supplying the solution described in the Part 4: Scope of Works. The ITT is a contestable and competitive
process. FBA is seeking Tenders from parties who can supply economic, efficient and effective goods,
services, or works that represents the best value for money over the whole-of-life of a contract and that
can be delivered in a timely manner.

The purpose of this ITT is to invite suitably qualified and experienced Tenderers to submit a Tender
stating their interest and capability to deliver the goods, services or works described in the Part 4: Scope
of Works.

This ITT sets out the process that each Tenderer must follow in preparing and submitting its Tender. It
also details the process that FBA will use to evaluate Tenders.

2.3 ITT requirements

FBA's terms

2.3.1 This ITT, including all Schedules, sets out FBA’s terms upon which Tenderers must submit Tenders.
These terms are non-negotiable.

232  Any suitably qualified and experienced Tenderer may submit a Tender to this ITT.

2.3.3  Each Tenderer should carefully read this ITT to ensure that its Tender complies with FBA’s terms. By
submitting a Tender, the Tenderer accepts that it is bound, without reservation or variation, by the
terms set out in this ITT.

234  FBA is not required to accept any Tender for evaluation that does not comply with these terms.

Indicative timeline

235

The indicative timeline for this ITT is stated in clauses 1.5, 1.6 and |.7 of Part |: Tender Particulars at the
start of this document. Please note that these dates and times may be subject to change at the sole
discretion of FBA. FBA will notify Tenderers of any changes to these dates or times by email to each
Tenderer who has uplifted a copy of this ITT (to the email address provided by each Tenderer to FBA).
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FBA's Contact Person

23.6  All enquiries regarding this ITT must be directed to FBA’s contact person whose details are provided in
clause 1.4 of Part |: Tender Particulars. FBA requests that email be used for all communications in
relation to this ITT.

2.3.7  Only the FBA contact person and/or any person authorised by the FBA contact person are authorised to
communicate with Tenderers regarding any aspect of this ITT. Where a Tenderer has an existing
contract with FBA then business as usual communication, for the purpose of that contract, will continue
using the usual contacts. Tenderers must not use business as usual contacts to lobby FBA, solicit
information, or discuss aspects of this ITT.

2.3.8  FBA will not be bound by any written or oral statement made by any person other than FBA's
authorised contact person.

2.3.9  FBA may change FBA's contact person at any time. FBA will notify Tenderers of any such change by
providing notice to each Tenderer who has uplifted a copy of this ITT.

FBA'’s obligations
2.3.10 FBA's obligations to any Tenderer (including as to any aspect of the Tender process):

a. are limited to only those obligations expressly set out in this Invitation to Tender; and
b. exclude (to the maximum extent permitted by law) any obligations which may otherwise be implied
or imposed on FBA under contract, at law, in equity, by statute or otherwise.

Tenderers' obligations
2.3.11 Each Tenderer will be considered to have:

a. examined the ITT and any documents referenced in the ITT and any other information provided by
FBA.
b. satisfied themselves as to the correctness and sufficiency of their Tender.

Ethics/Canvassing
2.3.12 Tenderers must not, in relation to any representative of FBA, directly or indirectly:

a. approach, contact, lobby or solicit information concerning any aspect of this ITT, or
b. attempt to influence, or provide any form of personal inducement, reward or benefit.

2.3.13 A representative of FBA includes any employee, consultant, contractor or advisor engaged by FBA. Any
Tenderer, who attempts to do anything prohibited by the above clause, may be disqualified from this
ITT.

2.3.14 Every Tenderer must:

a. prior to lodging any Tender, obtain or procure any approval, qualification, registration or licence
required to be held by the Tenderer to enable it lawfully to lodge any Tender and carry out the
Contract Work;

b. in preparing and lodging any Tender (including accessing the Site) comply with all applicable laws
and legal requirements;

c. without limiting paragraph b):

i.  not collude with, accept any commission from, Tender any commission to, or inflate its
Tendered price for the benefit of, any other Tenderer;
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ii. without limiting any other provision of this ITT, not disclose any part of its Tender to any
other Tenderer;

iii. not enter into any contract, arrangement or understanding with any other Tenderer or any
trade, industry or other association to the effect that the Tenderer, if successful, will confer any
benefit on any other person;

iv. not enter any other improper or anticompetitive contract, arrangement or understanding with
any other person in connection with the Tender or the Contract Work;

v. immediately notify FBA, in writing, if at any time it becomes aware of any conflict of interest or
any matter that may give rise to a conflict of interest and such notice shall include the steps the
Tenderer intends to take to address such conflict of interest or matter;

vi. address any conflict of interest, or any matter that may give rise to a conflict of interest, to
FBA’s satisfaction;

vii. without limiting subparagraph (vi), sign any document (including any statutory declaration)
required by FBA in respect of conflicts of interest; and

viii. comply with FBA’s probity and conflicts requirements, as notified in writing from time to time.

Access to Site
2.3.15 Every Tenderer must:

a. if applicable, attend the Site at the time and date set out for the Scheduled Site Inspection identified
in clause 1.5 for the purposes of carrying out such inspection or investigation of the Site as the
Tenderer requires;

b. not access the Site at any time without prior written arrangement of such, confirmed and agreed by
FBA, unless it is a publicly accessible site; and

c. comply with any conditions imposed by FBA in connection with the Tenderer’s access to the Site.

No Associations warranties or representations

2.3.16 All information provided to date and provided by FBA in relation to this ITT, is released on the following
basis:

a. such information provides a background only;

b. FBA makes no representation or warranty other than as expressly set out in this ITT document;
Tenderers rely on all information provided by FBA at their own risk and must seek their own
professional advice as appropriate; and

d. the information may not form part of any subsequent contract documents other than as specified in
this ITT.

2.3.17 Tenderers will be responsible for verifying the accuracy and adequacy of information supplied by or on
behalf of FBA at their own cost. Should a Tenderer find any discrepancy, inconsistency, error or
omission in this ITT, the Tenderer should notify the FBA contact person in writing as soon as reasonably
practicable.

Errors and omissions

2.3.18 FBA is under no obligation to check any Tender for errors. Shortlisting of a Tender that contains errors
will not invalidate that Tender.

2.3.19 FBA may provide subsequent correspondence if it is found that errors, omissions or further clarification
of this document is required. Any subsequent correspondence will be provided (via email) to all
Tenderers who have requested this ITT and provided with the ITT documents on the FBA website.
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Confidentiality

2.3.20

2.3.21

2.3.22

2.3.23

FBA and each Tenderer will keep confidential all information provided by the other. No confidential
information will be provided to a third party without the other’s prior written consent (other than for
the purpose of the preparing or evaluating the Tenderers' Tender).

Where a Tenderers’ Tender contains information such as intellectual property that it considers should
be held confidential the Tenderer must clearly identify the information and mark it confidential or
commercially sensitive. The Tenderer may be asked by FBA to indicate the reason why such information
should be held as confidential.

Tenderers acknowledge that FBA is subject to the Queensland Right to Information Act 2009 (“Act”)
and information provided by Tenderers may be required to be disclosed under that Act or under any
other law or by any court.

No advertisement or other information relating to this ITT process or any contract that may arise out of
it shall be published in any newspaper, magazine, journal or other advertising medium, or
broadcast/dissemination by radio, television or other electronic media without the prior written
approval of FBA.

2.4 Preparing a Tender

Clarification Period

24.1

242

243

244

245

24.6

247

Each Tenderer must satisfy itself as to the interpretation of the ITT and should, where there is any
perceived ambiguity or uncertainty in the ITT documents, seek clarification from FBA’s contact person.

During the period from the date the ITT is issued to the deadline for Tenderers' questions, stated in
clause 1.6 of Partl: Tender Particulars, Tenderers may email FBA's contact person to request
clarification of any matter regarding the ITT or to request additional information.

All such requests must be by email to FBA's contact person whose details are provided in clause 1.4 of
Part |: Tender Particulars of the ITT. In sending the email the Tenderer should receive a receipt email to
say that their request been received and read by FBA. Please allow a reasonable period of time for FBA
to respond to a request. Requests will be dealt with during FBA’s standard working days, Monday to
Thursday, excluding days outlined in clause 2.1.1c).

FBA may decide not to respond to any request received after the Clarification Period, although it
reserves the right to do so.

FBA will issue any clarification or change to this ITT by way of notice by email. A copy of each
amendment notice will be emailed to all known Tenderers receiving this ITT and included on the FBA
website. All amendment notices will become part of this ITT.

FBA will not be bound by any statement, written or verbal made by any person other than FBA's contact
person, or a person authorised by FBA’s contact person.

Tenderers may be asked by FBA’s contact person to revise or clarify their Tender or provide additional
information during the ITT process. These requests will require immediate action and must be
responded to in writing within two (2) working days, or the time specified in the request. Otherwise,
FBA reserves the right to mark down or not consider the original Tender.
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Preparing a Tender

248  Tenders must follow the format set out in Part 5: Returnable Schedules. Tenderers must provide in their
Tender all information requested, and in the format specified by FBA, including information stated in
clause 1.3 of Part I: Tender Particulars.

249  Tenderers should limit their Tenders to less than 30 pages, although more pages will not constitute a
non-conforming proposal.

2.4.10 Failure to provide all information required by FBA will normally result in the Tenderers' Tender being
rejected as non-conforming.

Joint Tenders

24.11 Tenderers may submit joint Tenders, so long as the requirements of this ITT are met. Any joint Tender
must clearly:
a. identify all of the parties;
b. nominate a single point of contact for joint Tenders;
c. outline the nature of the relationship between the parties for the purpose of the joint Tender;
d. confirmation that all parties are committed to the relationship and the joint Tender;
e. the specific parts of the Part 4: Scope of Works each party will be responsible for delivering;
f.  the structures set up by the parties that support good governance and accountability and financial

and contract management;
g. any perceived or actual conflicts of interest, and
h. be signed by all parties.

FBA’s Consideration of Tenders

2.4.12  Subject to the terms of this ITT, FBA shall consider any Tender which complies with and is lodged in
accordance with the Invitation Documents.

2.4.13 FBA may, in its discretion and without being under any obligation to do so, consider any non-conforming
Tender.

24.14 FBA may consider Alternative Tenders at its sole discretion when accompanied by a Conforming Tender
and all documentation outlined in Part 5: Returnable Schedules.

2.4.15 Any Alternative Tender should be clearly identified as an 'Alternative ITT Tender' and clearly outline the
commercial advantage and value add Tendered to FBA.

Language
2.4.16 Reponses must be in English.
Tender costs

2.4.17 Each Tenderer must meet all its own costs associated with the preparation and presentation and
submission of its Tender including any negotiations, site visits or other matters in respect of its Tender.

Reliance on the Tenders

24.18 Each Tenderer must ensure that all information provided to FBA is complete and accurate. FBA may rely
upon all information provided by a Tenderer in its Tender and in any correspondence or negotiations
with FBA, or FBA's representatives.
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Ownership of documents

2.4.19

2.4.20

2421

All documents forming the Tenders will, when delivered to FBA, become the property of FBA. Tenders
will not be returned to Tenderers at the end of the process.

Ownership of intellectual property rights does not pass to FBA when a Tender is delivered to FBA.
However, the Tenderers grant to FBA a license to retain, use, disclose and copy information contained

in the Tender for any purpose related to this ITT process [or any subsequent process] — this may include
FBA’s provision of information to state or commonwealth agencies.

All documents comprising this ITT, including all its parts, appendices, attachments, schedules, annexures,
variations and addenda and other requirements, remain the property of FBA, but each Tenderer is
permitted to use them for the purposes only of compiling its Tender.

2.5 Submitting a Tender

Submitting a Tender

2.5.1

252

253

254

Reponses must be presented and submitted to FBA in the manner set out in clause 1.9 of Part |: Tender
Particulars.

Reponses must be delivered by email to FBA by the deadline for Tenders (closing date and time) stated
in clause 1.7 of Part |: Tender Particulars.

Only Tenders lodged via the method outlined by clause 1.8 of Part |I: Tender Particulars will be accepted
by FBA. A confirmation of receipt email will be sent.

By submitting a Tender each Tenderer warrants that all information provided by it to FBA, is complete
and accurate in all material respects. Each Tenderer also warrants that the provision of that information,
or its use by FBA, will not breach any third-party intellectual property rights.

Non-conforming Tenders

255

Without limiting clause 1.9:

a. a Tenderer must, in any non-conforming Tender, expressly state in detail the extent to which the
Tender:
i. does not comply in any respect with the requirements of the Tender Documents or relies
upon any assumptions;
ii. is for the carrying out and completion of the Contract Work on terms which differ from the
terms of the Tender Documents (including the Contract); and
iii. will benefit or disadvantage FBA by the proposed non-conformity (including the effect on the
Tendered price).
b. except to the extent expressly stated in the Tender, any Tender shall be deemed to be for the
carrying out and completion of the Contract Work on the terms of the Tender Documents
(including the Contract).

Alternative form of Tender

2.5.6

FBA will accept any alternative form of Tender outside of the Part 5: Returnable Schedules if
accompanied by a conforming Tender and conforming aspects of Part 5: Returnable Schedules.
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Late Reponses

257  FBA does not intend to accept any Tender that it receives after the closing date other than in
exceptional circumstances.

Conflict of Interest

2.5.8  Please detail any known conflict of interest you may have with FBA e.g. working for other government
organisations, for media organisations, personal relationship with any FBA staff or consultants, business
relationships with FBA staff or consultants other than providing services to FBA.

2.6 Evaluation

Evaluation
2.6.1 FBA will convene an evaluation team comprising members chosen for their relevant expertise and
experience.

2.6.2  FBA will evaluate each Tender (including any information gathered from presentations, workshops or
site visits) in accordance with the methodology set out in Evaluation of Tenders (Part 3).

2.6.3  FBA may direct the evaluation team to undertake due diligence relating to any Tender at any time during
the evaluation process. FBA may, at its sole discretion, invite independent advisors to evaluate any
Tender, or any aspect of any Tender.

2.6.4 Tenderers should note that, while FBA may conduct interviews, site visits and reference checks, it
intends to base its evaluation primarily on the written Tender submitted in Tender to this ITT.
Tenderers are therefore encouraged to submit their best Tender in the first instance.

Clarification

2.6.5  FBA may request clarification and additional information from any Tenderer about any aspect of their
Tender. FBA is not required to request the same clarification or information from each Tenderer.

2.6.6  The Tenderer must provide the clarification or additional information in writing and within the
reasonable time notified by FBA. The evaluation team will take such clarification or additional
information into account in evaluating the Tender.

2.6.7  If a Tenderer fails to respond adequately or in a timely manner to any request for clarification or
additional information, FBA reserves the right not to consider the original Tender or may mark down
the Tender as a consequence due to a lack of clarity.

Collection of further information

2.6.8  Each Tenderer authorises FBA to collect any information (except commercially sensitive pricing
information) from any relevant third parties (such as a referee, previous or existing client or any other
third party) and to use that information as part of its evaluation of the Tenderer's Tender.

2.6.9  Each Tenderer must ensure that all referees provided in support of its Tender agree to provide a
reference and are appropriately briefed on the Tender. To facilitate discussions between FBA and
referees, each Tenderer waives any confidentiality obligations that would otherwise apply to information
held by any referee.

2.6.10 FBA is not obliged to contact the Tenderers' referees.
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Shortlisted Tenderers

2.6.11

2.6.12

2.6.13

Following the evaluation process, the evaluation team may shortlist preferred Tenderers. The preferred
Tenderers will be notified and advised by FBA that they have been shortlisted. Such notification does
not:

a. constitute acceptance by FBA of any Tender.

b. imply or create any obligation on FBA to enter negotiations with, or award a contract to any
shortlisted party and

c. obligate FBA to proceed with any further procurement process in respect of the solution.

Each Tenderer that has not been shortlisted will be notified by FBA that its Tender has been
unsuccessful.

FBA is not obliged to publicise the name of the shortlisted Tenderers, but it may do at its discretion.

Tender validity

2.6.14

2.6.15

2.6.16

As a minimum, Tenders shall remain valid, and capable of being accepted by FBA, for the Validity Period
specified in clause 1.10.

The Validity Period can be extended with the relevant Tenderer's consent, which must not be
unreasonably withheld or delayed (in which case, this ITT applies to the Validity Period as extended).

The Tenderer must not withdraw, change (including by way of addition or qualification) or otherwise do
anything which affects its Tender before the expiration of the Validity Period.

2.7 General terms and conditions of this ITT

Status of ITT

2.7.1

272

Neither the ITT, nor the ITT process shall create any legal relationship between FBA and a Tenderer.
Nothing in this ITT will be construed to create any binding contract (express or implied) between FBA
and any Tenderer until a written contract is entered into with a successful Tenderer (if any). Any
conduct or statement whether prior to or subsequent to the issuance of the ITT is not, and this ITT is
not, and must not be deemed to be:

a. a Tender to contract; or
b. a binding undertaking of any kind by FBA.

If there is any conflict, or inconsistency between the terms and conditions set out in this ITT and the
terms contained in a Tenderer's Tender, the terms and conditions set out in this ITT shall prevail.

Acceptance of Tender

273

274

275

Notification (in writing or otherwise) from FBA to any Tenderer that it is a preferred, selected or
successful Tenderer will not constitute an acceptance or rejection of any Tender and is not authorisation
for that Tenderer to commence the Contract Work.

A Tender is not and will not be deemed to be accepted by FBA unless and until a Contract (in a form
acceptable to FBA) is executed by both FBA and a Tenderer.

The successful Tenderer shall execute the Contract within ten (10) Business Days of the date that the
Contract (in a form capable of execution) is emailed to that Tenderer by FBA.
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2.7.6  Without affecting the successful Tenderer's obligations, until the Contract is signed by both the
Tenderer and FBA, there shall not be a binding contract between the parties for the carrying out of the
Work as outlined in the Scope of Works.

FBA's rights
2.7.7  In addition to any other term described in this ITT, FBA reserves the unrestricted rights, at any time to:

amend, suspend or cancel this ITT;
vary the Tender Closing Date & Time and notify the Tenderers accordingly;
waive any irregularities or informalities in this ITT process;

oo op

delete, change or add to any requirement contained in the Part 4: Scope of Works prior to the
closing date on the proviso that such changes are minor and Tenderers are notified by a notice
provided for in this ITT;

reject all Tenders;

reject or accept any non-conformant Tender;

reject or accept any alternative Tender;

S ™o

not proceed to evaluation of Tenders;

exclude any Tenderer from this ITT process where the Tenderer has breached a term or condition

of this ITT;

j-  liaise with any Tenderer to clarify a Tender, or negotiate with any shortlisted Tenderer without
disclosing this to, or doing the same with, any other Tenderer;

k. seek clarification on any aspect of any Tender from any Tenderer to the exclusion of other
Tenderers and seek further information from such Tenderer/s in respect of that clarification;

I.  readvertise this ITT process;

m. shortlist Tenderers based on their Tender;

n. directly negotiate with any shortlisted Tenderer and enter into a final contract with a Tenderer
without having to continue with any subsequent procurement process;

o. provide, or withhold from any Tenderer information in relation to any question arising in relation
to this ITT. Information will only be withheld if it is deemed unnecessary or inappropriate to supply
it at the time of the request and/or

p. deal separately with any divisible element/s of the Scope of Works (Part 4), or any Tender.

Conflict of Interest

278 Tenderers warrant that, except as notified to FBA under clause 2.5.8, at the time of submitting their
Tender, no conflict of interest exists, or is likely to arise, which would affect the performance of their
obligations of any contract that may be entered into with FBA arising out of this ITT.

2.7.9  In the event of a conflict of interest being identified FBA may, in its sole and absolute discretion, exclude
the Tender from any further consideration.

12 Invitation to Tender — Fitzroy River Revegetation | 10 October 2024




RA{ba

Negotiations

2.7.10 Acceptance of a Tender may be subject to negotiations at the sole and absolute discretion of FBA. In any
negotiation process, FBA may require the submission of any additional written documents or information
that may be required for the purposes of the contract to be entered into under this ITT.

2.7.11  Without limiting its other rights under this ITT if, in the sole and absolute opinion of FBA, during final
negotiations a Tenderer has retracted, or attempts to retract, representations under which material
business, financial, technical and legal issues were resolved during negotiations, FBA may reject the
Tender, discontinue negotiations with that Tenderer, and exercise any other right FBA has under this
ITT, at law or otherwise.

No Liability

2.7.12 This ITT process does not form a process contract. FBA, its officers, employees, agents or advisors will
not be liable in contract or tort or in any other way for any direct or indirect damage, loss or cost
incurred by any Tenderer or other person in respect of this ITT process.

Queensland law

2.7.13  The laws of Queensland shall govern this ITT and each Tenderer agrees to submit to the exclusive
jurisdiction of the Queensland courts, including arbitration and mediation, in respect of any dispute
concerning this ITT or the ITT process.

2.8 Acknowledgement by Tenderers
2.8.1 Every Tenderer accepts that the Tenderer:

a. has not relied, and will not rely, upon any FBA-Supplied Information for any purpose (including
determining whether or not to lodge a Tender, preparing its Tender, entering into the Contract or
performing its obligations under the Contract);

b. has been or will be provided with FBA-Supplied Information only for the Tenderer’s convenience
and FBA does not assume any responsibility or duty of care in respect of, give any warranty or
guarantee or make any representations as to, FBA-Supplied Information (including its accuracy or
adequacy);

c. shall have no claim of any kind whatsoever and howsoever arising against FBA or any employee,
agent or contractor of FBA (whether in contract, tort (including negligence), equity, under statute
or otherwise) from or in connection with FBA-Supplied Information (including the provision of, or
failure to provide any FBA-Supplied Information); and

d. must satisfy itself as to and take into account any matter or thing disclosed by any FBA-Supplied
Information relevant to the Tender and the carrying out of the Contract Work.

282  The Tenderer shall have no claim of any kind whatsoever and howsoever arising against FBA or any
employee, agent or contractor of FBA (whether in contract, tort (including negligence), equity, under
statute or otherwise) arising from or in connection with:

a. any costs, expenses or other liabilities incurred by the Tenderer in preparing a Tender or
otherwise in connection with the Tenderer’s Tender (whether or not a Tender is lodged by the
Tenderer or the Tenderer’s Tender is accepted) including any costs, expenses, or other liabilities
incurred by the Tenderer in providing any further information or in carrying out any further work
at the request of FBA or any of its employees, agents or contractors;
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b. FBA or any of its employees, agents or contractors exercising in its absolute discretion, any
discretion or right it has under this ITT or in connection with the Contract Work; and/or

c. any of the matters or things relevant to the Contract Work in respect of which the Tenderer must
satisfy itself under this ITT.

Part 3: Evaluation of Tenders

3.1 Evaluation Process
Evaluation panel

The objective in evaluating each Tender is to obtain the best value for money and not necessarily the lowest
Tendered price. If FBA considers any Tender to be ambiguous, erroneous or incomplete, FBA may in its absolute
discretion:

a. consider, or refuse to consider, the Tender;
b. request further information from the Tenderer; or
c. request the Tenderer to amend its Tender.

Tenders will be evaluated by a panel of staff chosen for their relevant experience. Evaluation will take place
against the Evaluation Criteria outlined in Section 3.2.

Tenderer debrief

Following the successful awarding of the ITT (if any) FBA will offer to debrief the Tenderers who have not been
successful. The debrief will be conducted by teleconference or email as requested. The debrief will aim to:

a. provide the reasons why a Tender was not successful;

b. explain how the Tender performed against the evaluation criteria, i.e. the strengths and weaknesses
of the Tender; and

c. answer any relevant concerns or questions from the respective Tenderers.

Tenderers should keep in mind the terms of this ITT regarding confidentiality and privacy considerations when
requesting information during the debrief. FBA will not provide any information that is comparative to the
successful (or any other) Tender or any other commercial-in-confidence information.

3.2 Evaluation Criteria

Criteria Key Indicators Weighting
Price - Overall cost 30%
Methodology - Methodology to meet prescribed activities 20%
Capacity - Proven capacity to deliver similar scale works 20%

- Demonstrated capacity to deliver within the proposed timeline
- Skills and resources of assigned project staff

Experience - Demonstrated experience in revegetation 20%
Environmental and | - Environmental sustainability initiatives 10%
Social Governance | - Social initiatives including indigenous participation

- Locally based contactor
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Part 4: Scope of Works

4.1 Introduction

FBA has an outstanding reputation locally, across Queensland and nationally for developing and delivering
effective and efficient programs that work with the local community, stakeholders, and investors to protect our
region’s natural assets. FBA is uniquely placed geographically, strategically, and operationally to deliver priority
environmental and agricultural outcomes.

FBA is the organisation that can bridge the gap between knowledge and action, and bring projects that combine
environmental awareness, increased profitability, and improved production to life.

We are the experts of our region. We translate complex information - explaining legislation, new technologies
and changes in best practice in a way that becomes tangible, practical actions land managers and the community
can do. We work with all parts of our community to implement evidence-based, accessible solutions that are
relevant to our region.

FBA is proud to be one of Queensland’s leading natural resource management organisations.

When it comes to the environment, landholders and our local community, FBA is well-placed to lead and support
projects that protect the future prosperity and resilience of our land and sea.

Fitzroy Basin Association’s (FBA) streambank remediation project is funded through a partnership between FBA
and the Queensland Government's Disaster Recovery Funding Arrangements (DRFA) Environmental Recovery
Program.

This scope of works involves the planting of 3,643 tubestock for the Fitzroy River (Bindaree) streambank
rehabilitation site at Garnant (Lat/Long -23.112116, 150.242427), covering approximately 1.8 hectares.
Additionally, the project includes the ongoing maintenance of the site until June 2025 to support successful
revegetation efforts and provide long-term protection from erosion in this actively eroding section of the Fitzroy
River. The revegetation maintenance program may be extended to December 2026. These works will need to be
quoted for separately.

A KML file will be included as an attachment that shows the project area.
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Figure |: Screenshot of the KML file showing site extents
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4.2 Project tasks

The scope of work encompasses, but is not confined to:

e Supply: Procurement, collection, and delivery of all required components and materials, excluding the
purchase of tubestock, which will be supplied by the Rockhampton Regional Council Nursery. The
contractor is responsible for collecting the tubestock from the nursery and ensuring their safe transport
to the site.

¢ Confirmation of Existing Services: Obtain and verify information on existing underground services
through Dial Before You Dig and ensure all services are correctly located.

e Locating and Protecting Existing Services: Locate and protect all existing services during
installation.

¢ Planting and Watering: Implement planting methodology. Ensure plants receive adequate water post-
planting and monitor and adjust watering as necessary. Regular irrigation will be required during the
establishment period, with ongoing maintenance to follow.

e Maintenance: Implement a maintenance program that includes regular weed control, supplementary
watering, irrigation system upkeep, and minor erosion rectification. The program will extend until June
2025, with specific tasks and frequencies outlined as a guide to ensure the success of the revegetation
efforts. An extension to the maintenance program will be confirmed by the program manager.

o Site Restoration: Restoring the site to a standard not less than what existed prior to the site
establishment period.

Attachments:
This document consolidates detailed information from various sources and includes several attachments that

should be reviewed alongside the overviews provided for irrigation, planting, and maintenance in sections 4.3, 4.6,
and 4.7.

e Attachment C_Fitzroy River Revegetation Plan_Rev Steve Elson_Edit.pdf
e Fitzroy Revegetation.kml

e APPROVED - Deep Planting Guide Info Sheet.pdf

e Fitzroy River_Design Plans For construction - Alluvium.pdf

e Attachment A_Geotechnical report Rev 0.pdf

e ITT Schedule 6 — Price Schedule — Revegetation.xIxs
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4.3 Planting Overview

The scope of works consists of the planting of 3,643 tube stock and their initial maintenance at the Fitzroy River

(Bindaree) site. The following project brief outlines specific information and methodologies recommended to

understand for successful implementation.

Table I: General Planting Details

FBA ordered the tube stock from Rockhampton

Pl
ant Order Regional Council Nursery (Charles St, Rockhampton)

Tenderer to collect daily inventory of plants and
Plant delive
vy deliver to site for planting.

The topsoil encountered has a light texture, ranging
. . from sandy loams to clay loam with a neutral pH. The
Soil Information . .
subsoil also varies from sandy loams to clay loams and

is neutral to slightly alkaline.

General Planting Advice

Planting and watering methods must be monitored during and after planting.

The subsoils are clay loams with good water retention. Ensure water soaks into the soil effectively to
support tubestock, minimizing runoff. Refer to the attached geotechnical report for detailed soil analysis.
The subsoils are likely to be extremely rapid draining due to sand and gravel content. Adjust the watering
rate and frequency based on visual assessment of plant stress.

Ensure correct distribution/location of plant species at the time of planting. The contractor/site
supervisor must recognize each species and follow the planned location and density.

Adequate moisture in the root zone is critical for tree survival and growth. Ensure proper watering from
the nursery to the planting site.

Effective dispersal of soil into the potting mix at planting time is essential to prevent water repellences
and ensure plant roots can grow without encountering dry airspaces.

The lower bank (0.524 ha) will be covered with coir matting

Planting Depth and Hole Design

18

Ensure plant roots receive adequate water at planting and post-planting. Use a hole design and planting
depth that retains water around the plant.

Tree tubestock holes should be approximately 400mm deep with a diameter similar to a post-hole shovel.
For Lomandra, grasses, and sedges, holes should be 200-300mm deep.

Prepare holes prior to planting in each section according to specified spacing for location.
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Plant Species Distribution and Planting Layout

Plant in rows where possible for easier maintenance and monitoring.
Select and distribute plant species consistent with the planned density and species ratios for the area.
Randomly distribute tree species in each area to avoid clustering.

Planting Methodology and Follow-Up Maintenance

Fully wet potting mix at planting by submerging in water with seaweed extract until no further air is
released.

Remove plants from tubes using good technique to avoid root disturbance. Trim extending roots if
necessary.

Plant tree tubestock 400mm deep, backfill with topsoil, and leave a substantial depression around the tree
to capture water.

Lomandra and grass tubestock should be planted 200-300mm deep, with a shallow well around the plant.
Fertilizer may be added before planting or within the backfill to enhance growth rate.

Water trees with at least 20L of water within | hour of planting, ensuring all water is retained in the
planting hole.

Reduce water volume for Lomandra 5-10L.

Monitor plants regularly and rewater with at least 20L when moisture stress is apparent. Apply follow-up
water 2-7 days after planting unless there is good soil moisture or rainfall.

Apply water slowly to ensure absorption around plant roots.

Reseeding

Throw seed over all areas where groundcover has been reduced from irrigation and tree planting,
includes walking/driving tracks, pipeline trenching.

Optional Measures

19

Mark each tree location with a durable stake for easier maintenance.
Consider applying mulch around the base of each plant to help retain moisture, suppress weeds, and
protect the roots.
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4.4 Maintenance Overview

Handle both the establishment and the ongoing maintenance of the revegetation works on the site, ensuring their
success until June 25 with a possibility of an extension. This includes carrying out necessary tasks and monitoring
to prevent any failures in the revegetation effort.

Expected Maintenance Period January 2024 until June 2025

Irrigation Operation

An intensive irrigation schedule is planned for the |12-week establishment period and a follow-on 12-week
maintenance period until June 2025. Extension irrigation events would continue monthly until December 2026 or
until further notice. Irrigation frequency may be adjusted by the Project Manager to fit prevailing drought and
moisture conditions.

4.5 Establishment Maintenance

The establishment maintenance period is assumed to be 12 weeks, beginning one week after the completion of
planting.

During this post-establishment maintenance period, the Contractor will be responsible for the site maintenance
tasks and frequencies detailed in Table 2.

Table 2: Establishment Maintenance Task Frequency

Weed Control 1 1 1 1
Supplementary Watering | As directed

Minor erosion As directed

rectification

Infill/Refill As directed

Irrigation Schedule 2 2 2 2 2 2 2 2 2 2 2 2
Irrigation Maintenance 1 1 1 1 1 1 1 1 1 1 1 1

Weed Control

The site contains a range of declared invasive and environmental weed species. Emerging weeds should be
monitored, and spot sprayed or mechanically removed at the earliest opportunity. Four site treatments during
the establishment maintenance period are planned. Selective herbicides should be used for manual spot spraying,
aiming to control weeds while avoiding preferred sown germinant and seedlings. Ensure groundcover is not
minimised during spraying — lost groundcover creates a large risk of erosion occurring.

Supplementary Watering (As Directed)

Supplementary watering events may be directed by the Project Manager. The Contractor should monitor the
drought tolerance of emerging grasses, pasture, legumes, and tube stock and apply water via the irrigation system
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to deliver at least 6mm per hectare at each event. Caution should be exercised to ensure overland flow does not
occur. Note: This is different to the 20L of watering per plant post planting.

Minor Erosion Rectification (As Directed)

During the establishment maintenance phase, the Contractor will undertake minor erosion rectification works by
employing the following strategies:

- Controlling the source of the erosion (e.g., concentrated flows)
- Adding topsoil, and (if necessary) mulch

- Straw mulch bales

- Additional seed sowing or fertilizers

- Erosion control geofabrics (if necessary)

The Contractor shall adopt the approaches outlined in the IECA Best Practice Erosion and Sediment Control
Guidelines when implementing any temporary or permanent erosion and sediment controls. Major soil loss from
flooding or major storm events will be dealt with separately.

Re-sow / Refill
Before the commencement of Week 12, the Contractor shall (if directed by the Project Manager):
- Apply and incorporate additional seed mix

- Plant additional seedlings

4.6 Revegetation Maintenance

The Contractor will maintain the site for a further 12 weeks after the completion of Establishment Maintenance.
During this post-establishment maintenance period, the Contractor is responsible for the site maintenance tasks
and frequencies detailed in Table 3 (please note — establishment maintenance takes you through to Month 3).

Please note: The revegetation maintenance program may potentially be extended to December 2026. The
contractor will be responsible for the site maintenance tasks and frequencies that are detailed in Table 4 and
Table 5. These works will need to be quoted for separately.
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Table 3: Revegetation Maintenance Task Frequency — Until June 2025

Weed Control 1 1 1 1 1 1
Supplementary Watering | As directed

Minor erosion As directed

rectification

Infill/Refill 1
Irrigation Schedule 2 2 2 2 2 2 2 2 2 2 2 2
Irrigation Maintenance 1 1 1 1 1 1 1 1 1 1 1 1

Table 4: Revegetation Maintenance Task Frequency — Extension plan until June 2026 (to be confirmed)

Weed Control 1 1 1 1
Supplementary Watering As directed
Minor erosion rectification As directed
Infill/Refill As directed
Irrigation Schedule 2 2 2 2 2 2 1 1 1 1 1 1
Irrigation Maintenance 1 1 1 1 1 1

Table 5: Revegetation Maintenance Task Frequency — Extension plan until December 2026 (to be confirmed)

Weed Control 1 1 1
Supplementary Watering As directed
Minor erosion rectification As directed
Infill/Refill As directed
Irrigation Schedule 1 1 1
Irrigation Maintenance 1 1 1

The maintenance program is dependent on the success of the direct seeding and tubestock planting programs,
and their resulting density and complexity. The better the initial germination/survival, the less the impact that
introduced weeds will have.
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If grasses become a problem within the planted trees and shrubs, herbicides such as Verdict or Fusilade™ should
be used as a spot spray (Im radial) to remove grass competition. Verdict can be applied over the top of seedlings
if necessary. Herbicide should be used sparingly to minimize impacts on ground cover. Other woody weeds
should be controlled regularly, aiming to prevent emergent weeds from setting seed.

4.7 Provision of Extra Supplies

The Contractor is expected to cover the cost of herbicide and small irrigation parts within the contract.
However, any additional supplies required to carry out tasks, such as significant irrigation system components,
extra seedlings, or large quantities of mulch, will be considered an additional cost. These additional costs must be
pre-approved by the Project Manager and will be invoiced separately.

4.8 Monitoring
The Contractor will monitor the site and report on progress. The following simple steps should be followed:

e Monthly Site Visit: Visit the site monthly to check overall condition.
e Photos: Take photos of the site from the same spots each visit.
e Checklist: Use a simple checklist to note:
o Weed presence and control actions taken.
o Watering events and conditions.
o Erosion issues and rectification actions.
o Seedling survival and replanting needs.
o lIrrigation system status.

Table 6: Sample Checklist

Jan-25 Yes/No Yes/No Yes/No Yes/No Yes/No Observations
Feb-25 Yes/No Yes/No Yes/No Yes/No Yes/No Observations
Mar-25 Yes/No Yes/No Yes/No Yes/No Yes/No Observations
Apr-25 Yes/No Yes/No Yes/No Yes/No Yes/No Observations
May-25 Yes/No Yes/No Yes/No Yes/No Yes/No Observations
Jun-25 Yes/No Yes/No Yes/No Yes/No Yes/No Observations

The Contractor will provide a simple monthly report to the Project Manager with the following:

- Completed checklist.
- Photos taken during the site visit.
- Brief notes on any issues or actions taken.

4.9 Detailed Engineering Design

The detailed engineering design provided on the following pages gives an indication of the lay of the land in the
modified sections, the pile fields on the batters, and other features as part of the engineered works.
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FITZROY BASIN ASSOCIATION
FITZROY RIVER - BANK STABILISATION DESIGN

DRAWING No. DRAWING TITLE
0423110_1 LOCALITY, SAFETY IN CONSTRUCTION. GENERAL NOTES AND SHEET INDEX
0423110_2 FLAN VIEW OF WORKS

0423110_3 TYPICAL CROSS SECTIONS

04231104 TYPICAL CROSS SECTIONS

ez TYPICAL CROSE S2CTIONS

R THRICAL TOE PROTECTION DETAL
0823107 THFICAL LOG PROTECTION DETAL

[EE ] OPTIONAL ROCK BAG BENCH CONEIGURATION
04231109 FILE AND EATIER SPECIFICATIONS SETOUT FOINTS
Baz3110_10 TIOTES AND SFECIFICATIONS

LOCATION AND SITE ACCESS: FITZROY RIWVER, BINDAREE.

ALL WORKMANSHIF AND MATERIALS SHALL COMPLY WWITH THESE DRAWINGS AND RELEVANT AUSTRALIAN STANDARDS.

ALL LEVWELS PROVIDED ARE IN METRES TO AUSTRALIAN HEIGHT DATUM.

ALL CO-ORDINATES PRCOVIDED ARE IN METRES TO DATUM GDA2020 AND PROJECTION AMG ZONE 56

ALL DESIGN OFFSETS AND CHAMAGES PROWIDED ARE IN METRES UNLESS MOTED OTHERWISE.

THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS ON SITE BEFORE COMMENCING ANY WORKS.

IT IS THE CONTRACTOR'S RESFONSIBILITY T COMFIRM THE LOCATION AND DEFTH OF ALL OBSTRUCTIONS AND UNDERGROUND
SERWICES M THE VICINITY OF THE PROPOSED WORKS PRIOR TO THE COMMENCEMENT OF ANY WORKS.

ETRUCTURES MUST BE SURVEY CONTROLLED TO EMSURE THAT DESIGH ELEVATIONS AND GRADES ARE DBTAIMED.

ALL PREPARED SURFACES SHALL BE AFPROWED BY THE SUPERINTENDENT FRIOR TO THE PLACEMENT OF LOGS, ROCK EEACHING,
TOPSOIL OR OTHER COVERING MATERIALS.

EXTENT OF WORKS MAT BE MODFIED SLIGHTLY TO AVOID UNFORSEEN OBSTACLES IF REQUIRED, WHERE AFFROVED BY
SUPERINTENDENT.

ALL STRUCTURES SHALL BE MAINTAINED IN A SAFE AND STABLE CONDITION DURING CONSTRUCTION. IT I5 THE CONTRACTOR'S
RESPONSEILITY T ENSURE NO FART OF ANY STRUCTURE IS OWVERSTRESSED DURING CONSTRUCTION PROCEDURES.

12. ALL REASOMABLE EFFORTS SHALL BEE MADE TO PRESERVE AND PROTECT EXISTING WEGETATION.

13 AN APPROFPRIATE SAFE WORK METHOD STATEMENT FOR WORKING NEAR WATER. I5 REQUIRED.

ALL WORKS SHALL BE IN ACCORDANCE WITH THE DETAILED DESIGN REPORT (Detsiled design report for Fitzroy River)

AND SHALL NOT COMMENCE WITHOUT PRICR APPROVAL FROM THE SUPERINTENDENT.

15, WORKS SHOULD BE UNDERTAKEM IN THE MONTHS BETWEEN JULY - OCTOEER WHEN RAINFALLFLOOD RISKS ARE LOWEST.
EROSION AND SEDIMENT CONTROL AT THE SITE I5 THE RESPONSIBILITY OF THE CONTRACTOR AND MAY REQUIRE THE DIRECTICN OF
OWVERLAND FLOW AWAY FROM THE WORKS AREA.
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Setout point (bank side) Setout point (ct | side)
Pile field Pile field length Pile field tail Clear space between | Mumber of piles (6m | Number of piles (3m Mass of rock
Number Easting Northing Easting Northi ] length (m) Pile di (mmij piles (mm) long) long} beaching (t ) | Rock size (mm)
PF-1 217408 6 7441447 8 HMTATT 74414537 178 300 300 27 5 45 Dy, 350
PF-2 2174328 74414457 217445.0 74414516 132 300 300 19 g 33 D, 350
PF-3 217451.3 7441438 4 2174745 7441452 9 284 2 300 300 0 5 7 Dy, 350
PF4 2174536 74414285 217477 74414436 256 2 00 300 52 g 80 Dy, 350
PF-5 2174826 74414148 2175064 74414341 323 2 300 300 ar g 25 100-200
PF-6 2175080 74414035 217527 6 4414265 38 2 300 300 56 ] 24 100-200
PF-7 27RIT 6B T441355.5 217552.0 74414217 306 2 300 300 54 5 23 100-200
PF-8 2175686 74413535 217576.8 74414204 268 2 300 300 52 g 23 100-200
PF-8 21TR9T 6 T441398.5 217601.5 74414229 285 2 300 300 a0 g 22 100-200
PF-10 27T8621.7 7441403.0 2175254 T4414257 274 2 300 300 49 ] 22 100-200
SUB-TOTAL 465 50
TOTAL 515 ar4
Bank Gravel bench
mrm Setout point BANK STABILISATION SPECIFICATION TABLE
Setout point Easting Northing Setout point Easting Northing Material Specifications Units Quantity
217458 95 7441445 25 A 217462 61 7441454 54 LENGTH OF BATTER m 307
2 21746847 | 744144129 5 217455 33 744145812 BATTER CUT m? 40,375
3 2MT492.81 7441424 25 C 217478.21 744144880 EATTER FILL m? 135
‘_1 aliian Liaini it D 217496.11 7441437 14 BRAVEL BENCH CUT m? 58
g 217541.38 T7441409.25 GGRAVEL BENCH FILL m? 1472
6 17569.88 7441406 75 E 217521.70 T441426.85 CROSION MATTING 2 4,800
7 21760565 | 744141154 F 217848944 744142140 TOPS0IL REQUIREMENT 3 2361
] 21762588 7441419.75 G 21755886 T441410.08 ROCTBALL LOGS Each 7
] 217651.05 T441421.85 H 217603.24 7441422 .04 ROCTBALL LOG PILES Each 7
10 21766047 7441407 73 | 217522 15 7441427 48
11 217643.59 T441379.37 ) 21762295 744142305
12 2752053 T441364.03
K 217504.29 T441417.64
13 217584 64 7441358.82
14 217544 11 7441360.26 L 21758782 7441414 50
16 21751264 | 744136634 M 21754679 TAA1417.33
16 21742014 7441375.50 N 21752057 744142245
7 217452 07 7441305 87 Q 217454 .10 T441433.08
18 21742134 7441423 45 P 21747411 TAL1446.17
19 741337 7441434 88
20 217408.53 T441447.68
i 21741961 7441454 25
NAME DATE FITZROY BASIN ASSOCIATION
DESIGHED: JTEAGUE 20172024 ll[ ' FITZROY RIVER. - BINDAREE,
DRAN ol e a Vlum PILE AND BATTER SPECIFICATIONS SETOUT
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Figure 10: Pile and batter specifications
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EXCAVATION

1. EXCAVATION SHALL BE UNDERTAKEM IN A MAMNER THAT MINIMISES DISTURBANCE TO MATERIAL OUTSIDE THE LIMITS OF THE WORKS.

EXCESS EXCAVATED MATERIAL SHALL BE DISPOSED OF IN A MANNER APPROVED BY THE SUPERINTENDENT, BUT THE EXCESS MATERIAL MUST MOT BE SOLD TO AMY CTHER INDIWVIDUAL
OR FARTY AND THEN REMOWED FROM THE FROFERTY.

BANKS TO BE REPROFILED TO 1v:3H
4 EARTHWORKS SHOULD GRADUALLY TRANSITION OVER 10 m TO MATCH THE ADJACENT BAMK AT EACH END OF THE WORKS:

ra

TOP S0IL SHOULD BE STOCK PILED AND SPREAD OVER FINISHED BANK SLOPE

en

ROCK PROTECTION MATERIALS
12. ROCK SHOULD MOT BE ADWERSELY AFFECTED BY REPEATED WETTING AND DRYING AND SHALL

HAVE A CRUSHING STREMGTH OF NOT LESS THAM 25 MFa.
‘1. BEACHING MATERIAL TO COMPRISE WELL-GRADED AMGULAR ROCK, FREE OF CRACKS AND FOREIGN MATERIAL.
413 ROCK USED FOR PILE FIELD FROTECTION MUST MEET THE FOLLOWING SIZE SPECIFICATION:

ROCK SIZE SPECIFICATIONS FOR PILE FIELD 1-4 ROCK SIZE SPECIFICATIONS FOR PILE FIELD 5-10
PERCENT (BY WEIGHT) O PERCENT (BY WEIGHT) OF
IVALENT SPHERICAL DIAM SMALLER SIZE IVALENT SPHERICAL DIAM SMALLER SIZE
525-700 mm {15-2.0 D50} 100% 100-200 mm 100%
350 mm (D50) 50%
100-140 mm {0.3-0.4 D50) 10-20%
35 mm (0.1 D50} <5%

ROCK SUPPLY AND PLACEMENT FOR ROCK PROTECTION WORKS:

15. SUPPLY AND PLACEMENT OF ROCK TO BE IN ACCORDANCE WITH THESE DRAWINGS AND OMSITE DIRECTION BY DESIGM ENGINEER OR SITE SUPERINTEMDENT.

16. ROCK FLACEMENT SHALL NOT COMMENCE UNTIL THE FREPARED SURFACE HAS BEEN APFRAOVED EY THE SUPERINTENDENT.

17. ROCK SHALL BE CAREFULLY FLACED BY SUCKET FROM A LOADER OR EXCAVATOR FROM MO GREATER THAN 1.0 m AECVE THE MATERIAL ONTO WHICH IT IS TO BE PLACED.

18. ROCK SHALL BE WORKED INTO PLACE 50 AS TO FRODUCE A BLANKET OF INTERLOCKING ROCK THAT HAS NO SIGNIFICANT VOIDS AND DOES MOT MOVE UNDER FOOT.

10. GAADING SHALL PRODUCE A COMSISTENT MIX OF ROCK SLZES.

STREAM BANK LOG PROTECTION

2. ALL LOGS TO BE AUSTRALIAN HARDWOOD

1. LOGS TO BE PLACED ON GEOTEXTILE FILTER

22 LOGE WITH RODTBALLS TO BE SECURED IN PLACE WITH BOULDERS MINIMUM DIAMETER 500 mm

REHABILITATION OF DISTURBED AREAS

I3 REHABILITATION OF DISTURSED AREAS SHALL NOT BE UNDERTAKEN UNTIL THE FREPARED AREA HAS BEEN CONSTRUCTED IN ACCORDANCE WITH THE DESIGN AND APFROVED BY THE
SUPERINTEMDENT.

24 THE EXPOSED REPROFILED SLOPE AND ROCK PROTECTION SHALL BE COVERED VITH TOFSOIL AND REVEGETATED. REVEGETATION SHALL EXTEND A MINIMIMUM 15 m BEYOND THE TOF OF
BANK.

3. WHERE SLOPES ARE TOU STEEF FOR DIRECT PLANTING NATURAL REGENERATIOM IS PROPOSED.

2 EROSION FROTECTION MATTING OR ALTERNATIVE SUITASLE GROUND CCVER MAY BE USED ON REPROFILED EANK DURING THE VEGETATION ESTASLISHMENT FHASE, AT THE DISCRETION
OF THE SUPERINTENDENT, TO REDUCE RISK TO THE WORKS.

7. REVEGETATE THE WORKS SITE AND SURROUNDING AREA AS FER THE DETAILED REVEGETATION FLAN PROVIDED IN ATTACHEMENT B OF DETAILED DESIGN REFORT

we | o 1l - FITZROY BASIN ASSOCIATION
DN ]
e a _V NOTES AND SPECIFICATIONS
APPROVED: MVEACH 3 1T 4724 20 Revision No. B
A FRELIMINARY 1SSIE B Tamaz0zs | ar SCALE Chent:
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Figure [ I: Construction notes and rock specifications
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4.10 Detailed Revegetation Design

The screenshots on the following pages are extracted from Section 2 of the Revegetation Plan Verterra.pdf. These
images outline the site boundaries for the revegetation works and highlight the specific areas designated for
planting. The zones correspond to guidelines regarding tubestock planting.

Table 7: Revegetation zones

Lower Bank 1v:3h 5,238l
Upper Bank 1v:3h 7,204
Overbank Natural ground level 4,873

['1Reprofiled zone treatment areas are based on estimated batter surface areas calculated from assumed slope grade.

Verlerra

ECOLOGICAL ENGINEERING
Te Fitzroy River - Streambank
Rehakilitation Design

Coder ALLUV-2047
Map: ALLLV-2047.03
Date: 1000172024

Legend

GOA 1938 MGA Zone 56

Figure 12: Revegetation zones
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4.11 Expected Schedule and Timing
Schedule

The following table outlines the expected schedule and timing of each milestone to ensure completion. Please
suggest alternate milestones/dates based on the particulars of your tender bid.

Expected Milestones

Table 8: Expected Milestones

I Planting — Planning and Execution 13/01/2025 — 24/01/2025
2 Maintenance - Establishment 25/01/2025 — 28/03/2025
3 Maintenance - Revegetation 29/03/2025 — 30/06/2025
4 Maintenance — Extension (To be confirmed) 01/07/2025 — 30/12/2026
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Part 5: Returnable Schedules

5.1 Tender Checklist

A conforming tender meets the requirements of the ITT Part | Section 1.9. Failure to return any of the following
items may result in the Tender being excluded from evaluation due to non-conformance:

[0 | Part 5: Returnable schedules completed in full and signed by an authorised representative of the Tenderer
0 | Completed Supplier Details Form Schedule |: Supplier Details Form
[ | Certificates of Currency for insurances as defined in Schedule 2 | Schedule 2: Insurances
[0 | Business Licences as appropriate as defined in Schedule 3 Schedule 3: Business Licences
[0 | CVs of key personnel as defined in Schedule 4 Schedule 4: Key Personnel
0 | Requirements to meet the Assessment Criteria Schedule 5: Non-Price Assessment
[] Proposed Methodology Requirements
[J Proposed Project Schedule
[] Management Systems
[] Examples of Demonstrated Experience
[J | Price schedule as an Excel document Schedule 6: Price Schedule
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5.2 Schedule |: Supplier Details Form

Please complete the attached Word document Schedule | - Supplier Details Form.docx.
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5.3 Schedule 2: Insurances

Insurer:

Limit of Cover: | $

Policy Number:

Expiry Date:

Exclusions:

Insurer:

Limit of Cover: | $

Policy Number:

Expiry Date:

Insurer:

Limit of Cover: | $

Policy Number:

Expiry Date:

Exclusions:

Insurer:

Limit of Cover: | $

Policy Number:

Expiry Date:

Exclusions:
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5.4 Schedule 3: Business Licences

Include all business licenses relevant to the Scope of Works.
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5.5 Schedule 4: Key Personnel

The Tenderer must nominate the key personnel proposed for delivery of the Works. Attach resumes/CVs to the
Tender submission.

Name

Position Title

Phone

Email

Qualifications

Relevant Licences

Relevant Experience

Name

Position Title

Qualifications

Relevant Licences

Relevant Experience

Name

Position Title

Qualifications

Relevant Licences

Relevant Experience

Name

Position Title

Qualifications

Relevant Licences

Relevant Experience
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5.6 Schedule 5: Non-price Assessment Requirements

Tenderer should submit documentation and evidence supporting the assessment criteria outlined in Part 3:
Evaluation of Tenders. Minimum evidence required is:

e Proposed methodology;

e Project schedule;

e Management systems; and

e Examples of demonstrated experience.

The Tenderer may submit more documentation to support their Tender as they see fit.
FBA reserves the right to:

a. consider or not consider Tenders that do not supply the minimum documentation; and
b. consider or not consider any documentation exceeding the minimum documentation.
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5.7 Schedule 6: Price Schedule

Please complete the two worksheets, Bill of Quantities and Schedule of Rates, in the attached Schedule 6: Price
Schedule.xlsx file.

The Bill of Quantities should contain all expected costs associated with delivery of the works and the final price
to FBA that will form the Contract. Tenderers may add items to, but should not remove items from, the Bill of
Quantities. Where an item is not completed, Tenderers should note the reason in the Comments column or risk
the Tender being found non-conformant.

The prices the Tenderer provides in the Schedule of Rates are for the development of any potential variations to
the Contract should they be required.

The Tenderer may also complete the Payment Schedule worksheet to suggest a schedule of payments against
milestones for the potential Contract. If no proposed Payment Schedule is provided, FBA will develop the
payment schedule when finalising the Contract.
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5.8 Schedule 7: Contract Term Non-conformances

Tenderer must outline proposed non-conformances with Part 5: Draft Contract. FBA reserves the right to
consider or not consider any Tender not conforming to the requirements outlined in the Tender Documents.
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5.9 Schedule 7: Tenderer’s Acknowledgement

The signatory below makes the following declarations for an on behalf of the Tenderer to Fitzroy Basin
Association (FBA):

I. The Tenderer has examined all of the Invitation Documents;

2. The Tenderer declares that:

the Tender constitutes a formal Offer for the provision of the Works;

it has read and understood the obligations outlined in the Invitation Documents;

all of the contents of the Tender are accurate;

there are no relationships between the Tenderer and FBA, FBA staff, or other parties with dealings

with FBA that may constitute a conflict of interest, either actual, potential or perceived should the

Tenderer be selected;

e. it has sufficient financial, staff and other resources to carry out and supply the Works in accordance
with the Invitation to Tender;

f. it is not aware of any circumstances, including but not limited to legal action, that could impact on
the viability of the Tenderer or the capacity to deliver the Works; and

g. it has or will have all insurance required before entering into Contract for the works and for the
duration of the Works.

an o

Signed by an Authorised Representative of the Tenderer who declares that they are duly authorised to sign for
and enter into contracts on behalf of [Business Name]

Authorised Person Name Authorised Person Signature

Date of Signature
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Part 6: Draft Contract

Refer to the attached Part 6 — Draft Contract.pdf.
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Document emailed to Elyse Riethmuller (elyse.riethmuller@fba.org.au) for signature
2024-11-07 - 12:36:32 PM GMT

Email viewed by Elyse Riethmuller (elyse.riethmuller@fba.org.au)
2024-11-09 - 10:44:54 AM GMT

Document e-signed by Elyse Riethmuller (elyse.riethmuller@fba.org.au)
Signature Date: 2024-11-09 - 10:45:19 AM GMT - Time Source: server

Agreement completed.
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