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Part 1: Tender Particulars 
# Item Details 

1.1  Program Name Disaster Recovery Funding Arrangements (DRFA) Environmental 
Recovery Program 

1.2  Tender Description Fitzroy Basin Association (FBA) invites tenders to deliver revegetation 
services for the DRFA Environmental Recovery Program. 

FBA invites tenders to contract a service provider for the delivery of 
services outlined in Part 4 – Scope of Works. This project involves the 
planting of 3,643 tubestock and the ongoing maintenance of the site for a 
3-month period to support successful revegetation efforts for the Fitzroy 
River (Bindaree) streambank rehabilitation site, covering approximately 
1.8 hectares. A maintenance program extension to be confirmed.  

The location of the site is in Garnant, Queensland (Lat/Long -23.112116, 
150.242427). Works are anticipated to commence in January 2025. 

1.3  Invitation Documents Part 1: Tender Particulars 
Part 2: Tender Conditions 
Part 3: Evaluation of Tenders 
Part 4: Scope of Works 
Part 5: Returnable Schedules 
Part 6: Draft Contract 

1.4  Contact Details Ben Reimers 
Business Systems Leader 
Tenders@fba.org.au 

1.5  Site Inspection Wednesday 20 November 2024 (time TBA)  

1.6  Tender Close 4pm Thursday 28 November 2024 

1.7  Method of Lodgement Electronic lodgement via email to Tenders@fba.org.au 

1.8  Conforming Tender A Conforming Tender is a Tender which: 
a) is lodged by the Tender Close date and time required in Section 

1.7; 
b) is lodged in the manner required by Section 1.8; 
c) is signed by an authorised representative of the Tenderer; and 
d) includes all of the documents outlined in Part 5: Returnable 

Schedules. 
FBA may, but is under no obligation to, consider or refuse to consider 
any Tender which: 

a) is lodged after the Tender Close date and time required in 
Section 1.7; 

b) is lodged in a manner other than as required in Section 1.8; 

mailto:Tenders@fba.org.au
mailto:Tenders@fba.org.au
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c) does not strictly conform to the Invitation to Tender in any 
respect; 

d) includes assumptions, clarifications or exclusions; or 
e) is otherwise non-conformant with the requirements of the 

Invitation to Tender. 

1.9  Tender Validity Period A Tender shall remain valid and able to be accepted for 120 days from 
the Tender Close date and time. 
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Part 2: Tender Conditions 

2.1 Definitions and Interpretation 

2.1.1 In this Invitation to Tender (ITT), unless the context otherwise requires, the following definitions apply: 

a. Agreement means the proposed form of agreement between Fitzroy Basin Association and the 
successful Tenderer (if any), as identified in Part 6: Draft Contract; 

b. Alternative Tender means a Tender proposal which is non-conforming to the requirements outlined 
in Part 4: Scope of Works that the Tenderer believes will achieve the same or better outcomes for 
FBA. 

c. Business Day means any day other than: 
i. a Friday, Saturday or Sunday; 
ii. a public holiday in Rockhampton, Queensland; 
iii. 23 to 29 December inclusive; and 
iv. 30 to 5 January inclusive.  

d. Conflict of Interest means any relationship or other interest between parties that may actually, 
potentially, or be perceived to compromise judgements, decisions, or actions; 

e. Contract means the Agreement, the Scope of Works and all Scope of Works attachments and 
specifications; 

f. Contract Work means anything which the successful Tenderer (if any) is or may be required to do 
under the Contract as described in the Scope of Works or as directed by FBA under and per the 
Contract; 

g. FBA means Fitzroy Basin Association Ltd. (ABN 30 802 469 401); 
h. Invitation to Tender (ITT) means the Invitation Documents specified in clause 1.3; 
i. Tender means the response to this ITT and the firm Tender to enter into the Contract submitted 

by a Tenderer to FBA; 
j. Tender Close means the date and time, as identified in clause 1.7, by which Tenderers are to lodge 

their Tenders, as varied by FBA per clause 1.9e; 
k. Site means the site on which the Contract Work is to be carried out, as specified in Part 4: Scope 

of Works. 
l. Validity Period means the period specified in clause 1.10, commencing from the Tender Close, for 

which the Tenderers' Tenders will be valid for acceptance by FBA as extended from time to time; 
and 

m. Work means the package of works that is the subject of this ITT as described in Part 4: Scope of 
Works. 

2.1.2 The following rules apply unless the context requires otherwise: 

a. the singular includes the plural, and the converse also applies; 
b. a gender includes all genders; 
c. if a word or phrase is defined, its other grammatical forms have a corresponding meaning; 
d. if a party comprises more than one person, each of them is referred to separately, and each is 

bound severally, and any two or more of them are bound jointly; 
e. headings are for convenience only and shall not affect interpretation; 
f. a reference to writing includes any method of representing or reproducing words, figures, drawings 

or symbols in a visible and tangible form; 
g. a reference to conduct includes an omission, statement or undertaking, whether or not in writing; 
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h. a reference to dollars and $ is to Australian currency exclusive of GST; 
i. a reference to a person includes a corporation, trust, partnership, unincorporated body or other 

entity, whether or not it comprises a separate legal entity; 
j. all references to time are to Rockhampton, Queensland time; 
k. mentioning anything after includes, including, for example, or similar expressions, does not limit 

what else might be included; 
l. correspondence and documentation connected with this ITT will be in English; and 
m. in drawings and technical documentation, the English language, the metric system of measures, and 

the SI unit system should be used. 

2.2 Overview of the ITT 

Purpose of this Invitation to Tender 

2.2.1 This document, which includes Parts 1 to 6 and all Schedules, seeks an Invitation to Tender (ITT). 

2.2.2 This ITT is issued by Fitzroy Basin Association (FBA) who is seeking Tenders from parties interested in 
supplying the solution described in the Part 4: Scope of Works. The ITT is a contestable and competitive 
process. FBA is seeking Tenders from parties who can supply economic, efficient and effective goods, 
services, or works that represents the best value for money over the whole-of-life of a contract and that 
can be delivered in a timely manner. 

2.2.3 The purpose of this ITT is to invite suitably qualified and experienced Tenderers to submit a Tender 
stating their interest and capability to deliver the goods, services or works described in the Part 4: Scope 
of Works. 

2.2.4 This ITT sets out the process that each Tenderer must follow in preparing and submitting its Tender. It 
also details the process that FBA will use to evaluate Tenders. 

2.3 ITT requirements 

FBA's terms 

2.3.1 This ITT, including all Schedules, sets out FBA’s terms upon which Tenderers must submit Tenders. 
These terms are non-negotiable. 

2.3.2 Any suitably qualified and experienced Tenderer may submit a Tender to this ITT. 

2.3.3 Each Tenderer should carefully read this ITT to ensure that its Tender complies with FBA’s terms. By 
submitting a Tender, the Tenderer accepts that it is bound, without reservation or variation, by the 
terms set out in this ITT. 

2.3.4 FBA is not required to accept any Tender for evaluation that does not comply with these terms. 

Indicative timeline 

2.3.5 The indicative timeline for this ITT is stated in clauses 1.5, 1.6 and 1.7 of Part 1: Tender Particulars at the 
start of this document. Please note that these dates and times may be subject to change at the sole 
discretion of FBA. FBA will notify Tenderers of any changes to these dates or times by email to each 
Tenderer who has uplifted a copy of this ITT (to the email address provided by each Tenderer to FBA).  
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FBA's Contact Person 

2.3.6 All enquiries regarding this ITT must be directed to FBA’s contact person whose details are provided in 
clause 1.4 of Part 1: Tender Particulars. FBA requests that email be used for all communications in 
relation to this ITT. 

2.3.7 Only the FBA contact person and/or any person authorised by the FBA contact person are authorised to 
communicate with Tenderers regarding any aspect of this ITT. Where a Tenderer has an existing 
contract with FBA then business as usual communication, for the purpose of that contract, will continue 
using the usual contacts. Tenderers must not use business as usual contacts to lobby FBA, solicit 
information, or discuss aspects of this ITT. 

2.3.8 FBA will not be bound by any written or oral statement made by any person other than FBA's 
authorised contact person. 

2.3.9 FBA may change FBA's contact person at any time. FBA will notify Tenderers of any such change by 
providing notice to each Tenderer who has uplifted a copy of this ITT. 

FBA’s obligations 

2.3.10 FBA's obligations to any Tenderer (including as to any aspect of the Tender process): 

a. are limited to only those obligations expressly set out in this Invitation to Tender; and 
b. exclude (to the maximum extent permitted by law) any obligations which may otherwise be implied 

or imposed on FBA under contract, at law, in equity, by statute or otherwise. 

Tenderers' obligations 

2.3.11 Each Tenderer will be considered to have: 

a. examined the ITT and any documents referenced in the ITT and any other information provided by 
FBA. 

b. satisfied themselves as to the correctness and sufficiency of their Tender. 

Ethics/Canvassing 

2.3.12 Tenderers must not, in relation to any representative of FBA, directly or indirectly: 

a. approach, contact, lobby or solicit information concerning any aspect of this ITT, or 
b. attempt to influence, or provide any form of personal inducement, reward or benefit. 

2.3.13 A representative of FBA includes any employee, consultant, contractor or advisor engaged by FBA. Any 
Tenderer, who attempts to do anything prohibited by the above clause, may be disqualified from this 
ITT. 

2.3.14 Every Tenderer must: 

a. prior to lodging any Tender, obtain or procure any approval, qualification, registration or licence 
required to be held by the Tenderer to enable it lawfully to lodge any Tender and carry out the 
Contract Work; 

b. in preparing and lodging any Tender (including accessing the Site) comply with all applicable laws 
and legal requirements; 

c. without limiting paragraph b): 
i. not collude with, accept any commission from, Tender any commission to, or inflate its 

Tendered price for the benefit of, any other Tenderer; 
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ii. without limiting any other provision of this ITT, not disclose any part of its Tender to any 
other Tenderer; 

iii. not enter into any contract, arrangement or understanding with any other Tenderer or any 
trade, industry or other association to the effect that the Tenderer, if successful, will confer any 
benefit on any other person; 

iv. not enter any other improper or anticompetitive contract, arrangement or understanding with 
any other person in connection with the Tender or the Contract Work; 

v. immediately notify FBA, in writing, if at any time it becomes aware of any conflict of interest or 
any matter that may give rise to a conflict of interest and such notice shall include the steps the 
Tenderer intends to take to address such conflict of interest or matter; 

vi. address any conflict of interest, or any matter that may give rise to a conflict of interest, to 
FBA’s satisfaction; 

vii. without limiting subparagraph (vi), sign any document (including any statutory declaration) 
required by FBA in respect of conflicts of interest; and 

viii. comply with FBA’s probity and conflicts requirements, as notified in writing from time to time. 

Access to Site 

2.3.15 Every Tenderer must: 

a. if applicable, attend the Site at the time and date set out for the Scheduled Site Inspection identified 
in clause 1.5 for the purposes of carrying out such inspection or investigation of the Site as the 
Tenderer requires; 

b. not access the Site at any time without prior written arrangement of such, confirmed and agreed by 
FBA, unless it is a publicly accessible site; and 

c. comply with any conditions imposed by FBA in connection with the Tenderer’s access to the Site. 

No Associations warranties or representations 

2.3.16 All information provided to date and provided by FBA in relation to this ITT, is released on the following 
basis: 

a. such information provides a background only; 
b. FBA makes no representation or warranty other than as expressly set out in this ITT document; 
c. Tenderers rely on all information provided by FBA at their own risk and must seek their own 

professional advice as appropriate; and 
d. the information may not form part of any subsequent contract documents other than as specified in 

this ITT. 

2.3.17 Tenderers will be responsible for verifying the accuracy and adequacy of information supplied by or on 
behalf of FBA at their own cost. Should a Tenderer find any discrepancy, inconsistency, error or 
omission in this ITT, the Tenderer should notify the FBA contact person in writing as soon as reasonably 
practicable. 

Errors and omissions 

2.3.18 FBA is under no obligation to check any Tender for errors. Shortlisting of a Tender that contains errors 
will not invalidate that Tender. 

2.3.19 FBA may provide subsequent correspondence if it is found that errors, omissions or further clarification 
of this document is required. Any subsequent correspondence will be provided (via email) to all 
Tenderers who have requested this ITT and provided with the ITT documents on the FBA website. 
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Confidentiality 

2.3.20 FBA and each Tenderer will keep confidential all information provided by the other. No confidential 
information will be provided to a third party without the other’s prior written consent (other than for 
the purpose of the preparing or evaluating the Tenderers' Tender). 

2.3.21 Where a Tenderers’ Tender contains information such as intellectual property that it considers should 
be held confidential the Tenderer must clearly identify the information and mark it confidential or 
commercially sensitive. The Tenderer may be asked by FBA to indicate the reason why such information 
should be held as confidential. 

2.3.22 Tenderers acknowledge that FBA is subject to the Queensland Right to Information Act 2009 (“Act”) 
and information provided by Tenderers may be required to be disclosed under that Act or under any 
other law or by any court. 

2.3.23 No advertisement or other information relating to this ITT process or any contract that may arise out of 
it shall be published in any newspaper, magazine, journal or other advertising medium, or 
broadcast/dissemination by radio, television or other electronic media without the prior written 
approval of FBA. 

2.4 Preparing a Tender 

Clarification Period 

2.4.1 Each Tenderer must satisfy itself as to the interpretation of the ITT and should, where there is any 
perceived ambiguity or uncertainty in the ITT documents, seek clarification from FBA’s contact person. 

2.4.2 During the period from the date the ITT is issued to the deadline for Tenderers' questions, stated in 
clause 1.6 of Part1: Tender Particulars, Tenderers may email FBA's contact person to request 
clarification of any matter regarding the ITT or to request additional information. 

2.4.3 All such requests must be by email to FBA's contact person whose details are provided in clause 1.4 of 
Part 1: Tender Particulars of the ITT. In sending the email the Tenderer should receive a receipt email to 
say that their request been received and read by FBA. Please allow a reasonable period of time for FBA 
to respond to a request. Requests will be dealt with during FBA’s standard working days, Monday to 
Thursday, excluding days outlined in clause 2.1.1c). 

2.4.4 FBA may decide not to respond to any request received after the Clarification Period, although it 
reserves the right to do so. 

2.4.5 FBA will issue any clarification or change to this ITT by way of notice by email. A copy of each 
amendment notice will be emailed to all known Tenderers receiving this ITT and included on the FBA 
website. All amendment notices will become part of this ITT. 

2.4.6 FBA will not be bound by any statement, written or verbal made by any person other than FBA's contact 
person, or a person authorised by FBA’s contact person.  

2.4.7 Tenderers may be asked by FBA’s contact person to revise or clarify their Tender or provide additional 
information during the ITT process. These requests will require immediate action and must be 
responded to in writing within two (2) working days, or the time specified in the request. Otherwise, 
FBA reserves the right to mark down or not consider the original Tender. 
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Preparing a Tender 

2.4.8 Tenders must follow the format set out in Part 5: Returnable Schedules. Tenderers must provide in their 
Tender all information requested, and in the format specified by FBA, including information stated in 
clause 1.3 of Part 1: Tender Particulars. 

2.4.9 Tenderers should limit their Tenders to less than 30 pages, although more pages will not constitute a 
non-conforming proposal. 

2.4.10 Failure to provide all information required by FBA will normally result in the Tenderers' Tender being 
rejected as non-conforming. 

Joint Tenders 

2.4.11 Tenderers may submit joint Tenders, so long as the requirements of this ITT are met. Any joint Tender 
must clearly: 

a. identify all of the parties; 
b. nominate a single point of contact for joint Tenders; 
c. outline the nature of the relationship between the parties for the purpose of the joint Tender; 
d. confirmation that all parties are committed to the relationship and the joint Tender; 
e. the specific parts of the Part 4: Scope of Works each party will be responsible for delivering; 
f. the structures set up by the parties that support good governance and accountability and financial 

and contract management; 
g. any perceived or actual conflicts of interest, and 
h. be signed by all parties. 

FBA’s Consideration of Tenders 

2.4.12 Subject to the terms of this ITT, FBA shall consider any Tender which complies with and is lodged in 
accordance with the Invitation Documents. 

2.4.13 FBA may, in its discretion and without being under any obligation to do so, consider any non-conforming 
Tender. 

2.4.14 FBA may consider Alternative Tenders at its sole discretion when accompanied by a Conforming Tender 
and all documentation outlined in Part 5: Returnable Schedules. 

2.4.15 Any Alternative Tender should be clearly identified as an 'Alternative ITT Tender' and clearly outline the 
commercial advantage and value add Tendered to FBA. 

Language 

2.4.16 Reponses must be in English. 

Tender costs 

2.4.17 Each Tenderer must meet all its own costs associated with the preparation and presentation and 
submission of its Tender including any negotiations, site visits or other matters in respect of its Tender. 

Reliance on the Tenders 

2.4.18 Each Tenderer must ensure that all information provided to FBA is complete and accurate. FBA may rely 
upon all information provided by a Tenderer in its Tender and in any correspondence or negotiations 
with FBA, or FBA's representatives. 
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Ownership of documents 

2.4.19 All documents forming the Tenders will, when delivered to FBA, become the property of FBA. Tenders 
will not be returned to Tenderers at the end of the process. 

2.4.20 Ownership of intellectual property rights does not pass to FBA when a Tender is delivered to FBA. 
However, the Tenderers grant to FBA a license to retain, use, disclose and copy information contained 
in the Tender for any purpose related to this ITT process [or any subsequent process] – this may include 
FBA’s provision of information to state or commonwealth agencies. 

2.4.21 All documents comprising this ITT, including all its parts, appendices, attachments, schedules, annexures, 
variations and addenda and other requirements, remain the property of FBA, but each Tenderer is 
permitted to use them for the purposes only of compiling its Tender. 

2.5 Submitting a Tender 

Submitting a Tender 

2.5.1 Reponses must be presented and submitted to FBA in the manner set out in clause 1.9 of Part 1: Tender 
Particulars. 

2.5.2 Reponses must be delivered by email to FBA by the deadline for Tenders (closing date and time) stated 
in clause 1.7 of Part 1: Tender Particulars. 

2.5.3 Only Tenders lodged via the method outlined by clause 1.8 of Part 1: Tender Particulars will be accepted 
by FBA. A confirmation of receipt email will be sent. 

2.5.4 By submitting a Tender each Tenderer warrants that all information provided by it to FBA, is complete 
and accurate in all material respects. Each Tenderer also warrants that the provision of that information, 
or its use by FBA, will not breach any third-party intellectual property rights. 

Non-conforming Tenders 

2.5.5 Without limiting clause 1.9: 

a. a Tenderer must, in any non-conforming Tender, expressly state in detail the extent to which the 
Tender: 
i. does not comply in any respect with the requirements of the Tender Documents or relies 

upon any assumptions; 
ii. is for the carrying out and completion of the Contract Work on terms which differ from the 

terms of the Tender Documents (including the Contract); and 
iii. will benefit or disadvantage FBA by the proposed non-conformity (including the effect on the 

Tendered price). 
b. except to the extent expressly stated in the Tender, any Tender shall be deemed to be for the 

carrying out and completion of the Contract Work on the terms of the Tender Documents 
(including the Contract). 

Alternative form of Tender 

2.5.6 FBA will accept any alternative form of Tender outside of the Part 5: Returnable Schedules if 
accompanied by a conforming Tender and conforming aspects of Part 5: Returnable Schedules. 
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Late Reponses 

2.5.7 FBA does not intend to accept any Tender that it receives after the closing date other than in 
exceptional circumstances. 

Conflict of Interest 

2.5.8 Please detail any known conflict of interest you may have with FBA e.g. working for other government 
organisations, for media organisations, personal relationship with any FBA staff or consultants, business 
relationships with FBA staff or consultants other than providing services to FBA. 

2.6 Evaluation 

Evaluation 

2.6.1 FBA will convene an evaluation team comprising members chosen for their relevant expertise and 
experience.  

2.6.2 FBA will evaluate each Tender (including any information gathered from presentations, workshops or 
site visits) in accordance with the methodology set out in Evaluation of Tenders (Part 3). 

2.6.3 FBA may direct the evaluation team to undertake due diligence relating to any Tender at any time during 
the evaluation process. FBA may, at its sole discretion, invite independent advisors to evaluate any 
Tender, or any aspect of any Tender. 

2.6.4 Tenderers should note that, while FBA may conduct interviews, site visits and reference checks, it 
intends to base its evaluation primarily on the written Tender submitted in Tender to this ITT. 
Tenderers are therefore encouraged to submit their best Tender in the first instance. 

Clarification 

2.6.5 FBA may request clarification and additional information from any Tenderer about any aspect of their 
Tender. FBA is not required to request the same clarification or information from each Tenderer. 

2.6.6 The Tenderer must provide the clarification or additional information in writing and within the 
reasonable time notified by FBA. The evaluation team will take such clarification or additional 
information into account in evaluating the Tender. 

2.6.7 If a Tenderer fails to respond adequately or in a timely manner to any request for clarification or 
additional information, FBA reserves the right not to consider the original Tender or may mark down 
the Tender as a consequence due to a lack of clarity. 

Collection of further information 

2.6.8 Each Tenderer authorises FBA to collect any information (except commercially sensitive pricing 
information) from any relevant third parties (such as a referee, previous or existing client or any other 
third party) and to use that information as part of its evaluation of the Tenderer's Tender. 

2.6.9 Each Tenderer must ensure that all referees provided in support of its Tender agree to provide a 
reference and are appropriately briefed on the Tender. To facilitate discussions between FBA and 
referees, each Tenderer waives any confidentiality obligations that would otherwise apply to information 
held by any referee. 

2.6.10 FBA is not obliged to contact the Tenderers' referees. 
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Shortlisted Tenderers 

2.6.11 Following the evaluation process, the evaluation team may shortlist preferred Tenderers. The preferred 
Tenderers will be notified and advised by FBA that they have been shortlisted. Such notification does 
not: 

a. constitute acceptance by FBA of any Tender. 
b. imply or create any obligation on FBA to enter negotiations with, or award a contract to any 

shortlisted party and  
c. obligate FBA to proceed with any further procurement process in respect of the solution. 

2.6.12 Each Tenderer that has not been shortlisted will be notified by FBA that its Tender has been 
unsuccessful. 

2.6.13 FBA is not obliged to publicise the name of the shortlisted Tenderers, but it may do at its discretion. 

Tender validity 

2.6.14 As a minimum, Tenders shall remain valid, and capable of being accepted by FBA, for the Validity Period 
specified in clause 1.10. 

2.6.15 The Validity Period can be extended with the relevant Tenderer's consent, which must not be 
unreasonably withheld or delayed (in which case, this ITT applies to the Validity Period as extended). 

2.6.16 The Tenderer must not withdraw, change (including by way of addition or qualification) or otherwise do 
anything which affects its Tender before the expiration of the Validity Period. 

2.7 General terms and conditions of this ITT 

Status of ITT 

2.7.1 Neither the ITT, nor the ITT process shall create any legal relationship between FBA and a Tenderer. 
Nothing in this ITT will be construed to create any binding contract (express or implied) between FBA 
and any Tenderer until a written contract is entered into with a successful Tenderer (if any). Any 
conduct or statement whether prior to or subsequent to the issuance of the ITT is not, and this ITT is 
not, and must not be deemed to be: 

a. a Tender to contract; or 
b. a binding undertaking of any kind by FBA. 

2.7.2 If there is any conflict, or inconsistency between the terms and conditions set out in this ITT and the 
terms contained in a Tenderer's Tender, the terms and conditions set out in this ITT shall prevail. 

Acceptance of Tender 

2.7.3 Notification (in writing or otherwise) from FBA to any Tenderer that it is a preferred, selected or 
successful Tenderer will not constitute an acceptance or rejection of any Tender and is not authorisation 
for that Tenderer to commence the Contract Work. 

2.7.4 A Tender is not and will not be deemed to be accepted by FBA unless and until a Contract (in a form 
acceptable to FBA) is executed by both FBA and a Tenderer. 

2.7.5 The successful Tenderer shall execute the Contract within ten (10) Business Days of the date that the 
Contract (in a form capable of execution) is emailed to that Tenderer by FBA. 
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2.7.6 Without affecting the successful Tenderer's obligations, until the Contract is signed by both the 
Tenderer and FBA, there shall not be a binding contract between the parties for the carrying out of the 
Work as outlined in the Scope of Works. 

FBA's rights 

2.7.7 In addition to any other term described in this ITT, FBA reserves the unrestricted rights, at any time to: 

a. amend, suspend or cancel this ITT; 
b. vary the Tender Closing Date & Time and notify the Tenderers accordingly; 
c. waive any irregularities or informalities in this ITT process; 
d. delete, change or add to any requirement contained in the Part 4: Scope of Works prior to the 

closing date on the proviso that such changes are minor and Tenderers are notified by a notice 
provided for in this ITT; 

e. reject all Tenders; 
f. reject or accept any non-conformant Tender; 
g. reject or accept any alternative Tender; 
h. not proceed to evaluation of Tenders; 
i. exclude any Tenderer from this ITT process where the Tenderer has breached a term or condition 

of this ITT; 
j. liaise with any Tenderer to clarify a Tender, or negotiate with any shortlisted Tenderer without 

disclosing this to, or doing the same with, any other Tenderer; 
k. seek clarification on any aspect of any Tender from any Tenderer to the exclusion of other 

Tenderers and seek further information from such Tenderer/s in respect of that clarification; 
l. readvertise this ITT process; 
m. shortlist Tenderers based on their Tender; 
n. directly negotiate with any shortlisted Tenderer and enter into a final contract with a Tenderer 

without having to continue with any subsequent procurement process; 
o. provide, or withhold from any Tenderer information in relation to any question arising in relation 

to this ITT. Information will only be withheld if it is deemed unnecessary or inappropriate to supply 
it at the time of the request and/or 

p. deal separately with any divisible element/s of the Scope of Works (Part 4), or any Tender. 

Conflict of Interest 

2.7.8 Tenderers warrant that, except as notified to FBA under clause 2.5.8, at the time of submitting their 
Tender, no conflict of interest exists, or is likely to arise, which would affect the performance of their 
obligations of any contract that may be entered into with FBA arising out of this ITT. 

2.7.9 In the event of a conflict of interest being identified FBA may, in its sole and absolute discretion, exclude 
the Tender from any further consideration. 
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Negotiations 

2.7.10 Acceptance of a Tender may be subject to negotiations at the sole and absolute discretion of FBA. In any 
negotiation process, FBA may require the submission of any additional written documents or information 
that may be required for the purposes of the contract to be entered into under this ITT. 

2.7.11 Without limiting its other rights under this ITT if, in the sole and absolute opinion of FBA, during final 
negotiations a Tenderer has retracted, or attempts to retract, representations under which material 
business, financial, technical and legal issues were resolved during negotiations, FBA may reject the 
Tender, discontinue negotiations with that Tenderer, and exercise any other right FBA has under this 
ITT, at law or otherwise. 

 
No Liability 

2.7.12 This ITT process does not form a process contract. FBA, its officers, employees, agents or advisors will 
not be liable in contract or tort or in any other way for any direct or indirect damage, loss or cost 
incurred by any Tenderer or other person in respect of this ITT process. 

Queensland law 

2.7.13 The laws of Queensland shall govern this ITT and each Tenderer agrees to submit to the exclusive 
jurisdiction of the Queensland courts, including arbitration and mediation, in respect of any dispute 
concerning this ITT or the ITT process. 

2.8 Acknowledgement by Tenderers 

2.8.1 Every Tenderer accepts that the Tenderer: 

a. has not relied, and will not rely, upon any FBA-Supplied Information for any purpose (including 
determining whether or not to lodge a Tender, preparing its Tender, entering into the Contract or 
performing its obligations under the Contract); 

b. has been or will be provided with FBA-Supplied Information only for the Tenderer’s convenience 
and FBA does not assume any responsibility or duty of care in respect of, give any warranty or 
guarantee or make any representations as to, FBA-Supplied Information (including its accuracy or 
adequacy); 

c. shall have no claim of any kind whatsoever and howsoever arising against FBA or any employee, 
agent or contractor of FBA (whether in contract, tort (including negligence), equity, under statute 
or otherwise) from or in connection with FBA-Supplied Information (including the provision of, or 
failure to provide any FBA-Supplied Information); and 

d. must satisfy itself as to and take into account any matter or thing disclosed by any FBA-Supplied 
Information relevant to the Tender and the carrying out of the Contract Work. 

2.8.2 The Tenderer shall have no claim of any kind whatsoever and howsoever arising against FBA or any 
employee, agent or contractor of FBA (whether in contract, tort (including negligence), equity, under 
statute or otherwise) arising from or in connection with: 

a. any costs, expenses or other liabilities incurred by the Tenderer in preparing a Tender or 
otherwise in connection with the Tenderer’s Tender (whether or not a Tender is lodged by the 
Tenderer or the Tenderer’s Tender is accepted) including any costs, expenses, or other liabilities 
incurred by the Tenderer in providing any further information or in carrying out any further work 
at the request of FBA or any of its employees, agents or contractors; 
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b. FBA or any of its employees, agents or contractors exercising in its absolute discretion, any 
discretion or right it has under this ITT or in connection with the Contract Work; and/or 

c. any of the matters or things relevant to the Contract Work in respect of which the Tenderer must 
satisfy itself under this ITT. 

Part 3: Evaluation of Tenders 

3.1 Evaluation Process 

Evaluation panel 

The objective in evaluating each Tender is to obtain the best value for money and not necessarily the lowest 
Tendered price. If FBA considers any Tender to be ambiguous, erroneous or incomplete, FBA may in its absolute 
discretion: 

a. consider, or refuse to consider, the Tender; 
b. request further information from the Tenderer; or 
c. request the Tenderer to amend its Tender. 

Tenders will be evaluated by a panel of staff chosen for their relevant experience. Evaluation will take place 
against the Evaluation Criteria outlined in Section 3.2.  

Tenderer debrief 

Following the successful awarding of the ITT (if any) FBA will offer to debrief the Tenderers who have not been 
successful. The debrief will be conducted by teleconference or email as requested. The debrief will aim to: 

a. provide the reasons why a Tender was not successful; 
b. explain how the Tender performed against the evaluation criteria, i.e. the strengths and weaknesses 

of the Tender; and 
c. answer any relevant concerns or questions from the respective Tenderers. 

Tenderers should keep in mind the terms of this ITT regarding confidentiality and privacy considerations when 
requesting information during the debrief. FBA will not provide any information that is comparative to the 
successful (or any other) Tender or any other commercial-in-confidence information. 

3.2 Evaluation Criteria 

Criteria Key Indicators Weighting 

Price - Overall cost 30% 

Methodology - Methodology to meet prescribed activities 20% 

Capacity - Proven capacity to deliver similar scale works 
- Demonstrated capacity to deliver within the proposed timeline 
- Skills and resources of assigned project staff 

20% 

Experience - Demonstrated experience in revegetation 20% 

Environmental and 
Social Governance 

- Environmental sustainability initiatives 
- Social initiatives including indigenous participation 
- Locally based contactor 

10% 
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Part 4: Scope of Works 

4.1 Introduction 

FBA has an outstanding reputation locally, across Queensland and nationally for developing and delivering 
effective and efficient programs that work with the local community, stakeholders, and investors to protect our 
region’s natural assets. FBA is uniquely placed geographically, strategically, and operationally to deliver priority 
environmental and agricultural outcomes.  

FBA is the organisation that can bridge the gap between knowledge and action, and bring projects that combine 
environmental awareness, increased profitability, and improved production to life.  

We are the experts of our region. We translate complex information - explaining legislation, new technologies 
and changes in best practice in a way that becomes tangible, practical actions land managers and the community 
can do. We work with all parts of our community to implement evidence-based, accessible solutions that are 
relevant to our region.  

FBA is proud to be one of Queensland’s leading natural resource management organisations.  

When it comes to the environment, landholders and our local community, FBA is well-placed to lead and support 
projects that protect the future prosperity and resilience of our land and sea. 

Fitzroy Basin Association’s (FBA) streambank remediation project is funded through a partnership between FBA 
and the Queensland Government's Disaster Recovery Funding Arrangements (DRFA) Environmental Recovery 
Program. 
 
This scope of works involves the planting of 3,643 tubestock for the Fitzroy River (Bindaree) streambank 
rehabilitation site at Garnant (Lat/Long -23.112116, 150.242427), covering approximately 1.8 hectares. 
Additionally, the project includes the ongoing maintenance of the site until June 2025 to support successful 
revegetation efforts and provide long-term protection from erosion in this actively eroding section of the Fitzroy 
River. The revegetation maintenance program may be extended to December 2026. These works will need to be 
quoted for separately. 

 
A KML file will be included as an attachment that shows the project area. 
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Figure 1: Screenshot of the KML file showing site extents 
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4.2 Project tasks 

The scope of work encompasses, but is not confined to: 
• Supply: Procurement, collection, and delivery of all required components and materials, excluding the 

purchase of tubestock, which will be supplied by the Rockhampton Regional Council Nursery. The 
contractor is responsible for collecting the tubestock from the nursery and ensuring their safe transport 
to the site. 

• Confirmation of Existing Services: Obtain and verify information on existing underground services 
through Dial Before You Dig and ensure all services are correctly located. 

• Locating and Protecting Existing Services: Locate and protect all existing services during 
installation. 

• Planting and Watering: Implement planting methodology.  Ensure plants receive adequate water post-
planting and monitor and adjust watering as necessary. Regular irrigation will be required during the 
establishment period, with ongoing maintenance to follow. 

• Maintenance: Implement a maintenance program that includes regular weed control, supplementary 
watering, irrigation system upkeep, and minor erosion rectification. The program will extend until June 
2025, with specific tasks and frequencies outlined as a guide to ensure the success of the revegetation 
efforts. An extension to the maintenance program will be confirmed by the program manager.  

• Site Restoration: Restoring the site to a standard not less than what existed prior to the site 
establishment period.  

 
Attachments: 
This document consolidates detailed information from various sources and includes several attachments that 
should be reviewed alongside the overviews provided for irrigation, planting, and maintenance in sections 4.3, 4.6, 
and 4.7. 
 

• Attachment C_Fitzroy River Revegetation Plan_Rev Steve_Elson_Edit.pdf 
• Fitzroy Revegetation.kml 
• APPROVED - Deep Planting Guide Info Sheet.pdf 
• Fitzroy River_Design Plans For construction - Alluvium.pdf  
• Attachment A_Geotechnical report Rev 0.pdf 
• ITT Schedule 6 – Price Schedule – Revegetation.xlxs 
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4.3 Planting Overview 

The scope of works consists of the planting of 3,643 tube stock and their initial maintenance at the Fitzroy River 
(Bindaree) site. The following project brief outlines specific information and methodologies recommended to 
understand for successful implementation. 

Table 1: General Planting Details 

Plant Order 
FBA ordered the tube stock from Rockhampton 

Regional Council Nursery (Charles St, Rockhampton)  

Plant delivery 
Tenderer to collect daily inventory of plants and 

deliver to site for planting.  

Soil Information 

The topsoil encountered has a light texture, ranging 
from sandy loams to clay loam with a neutral pH. The 
subsoil also varies from sandy loams to clay loams and 

is neutral to slightly alkaline.  

 

General Planting Advice 

- Planting and watering methods must be monitored during and after planting. 
- The subsoils are clay loams with good water retention. Ensure water soaks into the soil effectively to 

support tubestock, minimizing runoff. Refer to the attached geotechnical report for detailed soil analysis.  
The subsoils are likely to be extremely rapid draining due to sand and gravel content. Adjust the watering 
rate and frequency based on visual assessment of plant stress. 

- Ensure correct distribution/location of plant species at the time of planting. The contractor/site 
supervisor must recognize each species and follow the planned location and density. 

- Adequate moisture in the root zone is critical for tree survival and growth. Ensure proper watering from 
the nursery to the planting site. 

- Effective dispersal of soil into the potting mix at planting time is essential to prevent water repellences 
and ensure plant roots can grow without encountering dry airspaces. 

- The lower bank (0.524 ha) will be covered with coir matting 

 

Planting Depth and Hole Design 

- Ensure plant roots receive adequate water at planting and post-planting. Use a hole design and planting 
depth that retains water around the plant. 

- Tree tubestock holes should be approximately 400mm deep with a diameter similar to a post-hole shovel. 
For Lomandra, grasses, and sedges, holes should be 200-300mm deep. 

- Prepare holes prior to planting in each section according to specified spacing for location.  
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Plant Species Distribution and Planting Layout 

- Plant in rows where possible for easier maintenance and monitoring.  
- Select and distribute plant species consistent with the planned density and species ratios for the area. 
- Randomly distribute tree species in each area to avoid clustering. 

 

Planting Methodology and Follow-Up Maintenance 

- Fully wet potting mix at planting by submerging in water with seaweed extract until no further air is 
released. 

- Remove plants from tubes using good technique to avoid root disturbance. Trim extending roots if 
necessary. 

- Plant tree tubestock 400mm deep, backfill with topsoil, and leave a substantial depression around the tree 
to capture water. 

- Lomandra and grass tubestock should be planted 200-300mm deep, with a shallow well around the plant. 
- Fertilizer may be added before planting or within the backfill to enhance growth rate. 
- Water trees with at least 20L of water within 1 hour of planting, ensuring all water is retained in the 

planting hole. 
- Reduce water volume for Lomandra 5-10L. 
- Monitor plants regularly and rewater with at least 20L when moisture stress is apparent. Apply follow-up 

water 2-7 days after planting unless there is good soil moisture or rainfall. 
- Apply water slowly to ensure absorption around plant roots.  

Reseeding 

- Throw seed over all areas where groundcover has been reduced from irrigation and tree planting, 
includes walking/driving tracks, pipeline trenching. 

Optional Measures 

- Mark each tree location with a durable stake for easier maintenance. 
- Consider applying mulch around the base of each plant to help retain moisture, suppress weeds, and 

protect the roots.  
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4.4 Maintenance Overview 

Handle both the establishment and the ongoing maintenance of the revegetation works on the site, ensuring their 
success until June 25 with a possibility of an extension. This includes carrying out necessary tasks and monitoring 
to prevent any failures in the revegetation effort. 

Expected Maintenance Period January 2024 until June 2025 

 

Irrigation Operation 

An intensive irrigation schedule is planned for the 12-week establishment period and a follow-on 12-week 
maintenance period until June 2025. Extension irrigation events would continue monthly until December 2026 or 
until further notice. Irrigation frequency may be adjusted by the Project Manager to fit prevailing drought and 
moisture conditions.  

4.5 Establishment Maintenance 

The establishment maintenance period is assumed to be 12 weeks, beginning one week after the completion of 
planting. 

During this post-establishment maintenance period, the Contractor will be responsible for the site maintenance 
tasks and frequencies detailed in Table 2.  

Table 2: Establishment Maintenance Task Frequency 

All Zone Establishment 
maintenance 

Week 

1 2 3 4 5 6 7 8 9 10 11 12 

Weed Control   1   1   1   1 

Supplementary Watering As directed 

Minor erosion 
rectification 

As directed 

Infill/Refill As directed 

Irrigation Schedule 2 2 2 2 2 2 2 2 2 2 2 2 

Irrigation Maintenance 1 1 1 1 1 1 1 1 1 1 1 1 
 

Weed Control 

The site contains a range of declared invasive and environmental weed species.  Emerging weeds should be 
monitored, and spot sprayed or mechanically removed at the earliest opportunity. Four site treatments during 
the establishment maintenance period are planned. Selective herbicides should be used for manual spot spraying, 
aiming to control weeds while avoiding preferred sown germinant and seedlings. Ensure groundcover is not 
minimised during spraying – lost groundcover creates a large risk of erosion occurring. 

 

Supplementary Watering (As Directed) 

Supplementary watering events may be directed by the Project Manager. The Contractor should monitor the 
drought tolerance of emerging grasses, pasture, legumes, and tube stock and apply water via the irrigation system 
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to deliver at least 6mm per hectare at each event. Caution should be exercised to ensure overland flow does not 
occur. Note: This is different to the 20L of watering per plant post planting. 

 

Minor Erosion Rectification (As Directed) 

During the establishment maintenance phase, the Contractor will undertake minor erosion rectification works by 
employing the following strategies: 

- Controlling the source of the erosion (e.g., concentrated flows) 

- Adding topsoil, and (if necessary) mulch 

- Straw mulch bales 

- Additional seed sowing or fertilizers 

- Erosion control geofabrics (if necessary) 

The Contractor shall adopt the approaches outlined in the IECA Best Practice Erosion and Sediment Control 
Guidelines when implementing any temporary or permanent erosion and sediment controls. Major soil loss from 
flooding or major storm events will be dealt with separately. 

 

Re-sow / Refill 

Before the commencement of Week 12, the Contractor shall (if directed by the Project Manager): 

- Apply and incorporate additional seed mix 

- Plant additional seedlings 

 

4.6 Revegetation Maintenance 

The Contractor will maintain the site for a further 12 weeks after the completion of Establishment Maintenance. 
During this post-establishment maintenance period, the Contractor is responsible for the site maintenance tasks 
and frequencies detailed in Table 3 (please note – establishment maintenance takes you through to Month 3).  

Please note: The revegetation maintenance program may potentially be extended to December 2026. The 
contractor will be responsible for the site maintenance tasks and frequencies that are detailed in Table 4 and 
Table 5. These works will need to be quoted for separately. 
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Table 3: Revegetation Maintenance Task Frequency – Until June 2025 

All Zone Revegetation 
maintenance 

Week 

13 14 15 16 17 18 19 20 21 22 23 24 

Weed Control  1  1  1  1  1  1 

Supplementary Watering As directed 

Minor erosion 
rectification 

As directed 

Infill/Refill            1 

Irrigation Schedule 2 2 2 2 2 2 2 2 2 2 2 2 

Irrigation Maintenance 1 1 1 1 1 1 1 1 1 1 1 1 
 
Table 4: Revegetation Maintenance Task Frequency – Extension plan until June 2026 (to be confirmed) 

All Zone Revegetation 
maintenance 

Month 

7 8 9 10 11 12 13 14 15 16 17 18 

Weed Control  1  1    1    1 

Supplementary Watering As directed 

Minor erosion rectification As directed 

Infill/Refill As directed 

Irrigation Schedule 2 2 2 2 2 2 1 1 1 1 1 1 

Irrigation Maintenance  1  1  1  1  1  1 
 

Table 5: Revegetation Maintenance Task Frequency – Extension plan until December 2026 (to be confirmed) 

All Zone Revegetation 
maintenance 

Month 

19 20 21 22 23 24       

Weed Control  1  1  1       

Supplementary Watering As directed 

Minor erosion rectification As directed 

Infill/Refill As directed 

Irrigation Schedule  1  1  1       

Irrigation Maintenance  1  1  1       
 

The maintenance program is dependent on the success of the direct seeding and tubestock planting programs, 
and their resulting density and complexity. The better the initial germination/survival, the less the impact that 
introduced weeds will have. 
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If grasses become a problem within the planted trees and shrubs, herbicides such as Verdict or Fusilade™ should 
be used as a spot spray (1m radial) to remove grass competition. Verdict can be applied over the top of seedlings 
if necessary. Herbicide should be used sparingly to minimize impacts on ground cover. Other woody weeds 
should be controlled regularly, aiming to prevent emergent weeds from setting seed. 

4.7 Provision of Extra Supplies 

The Contractor is expected to cover the cost of herbicide and small irrigation parts within the contract. 
However, any additional supplies required to carry out tasks, such as significant irrigation system components, 
extra seedlings, or large quantities of mulch, will be considered an additional cost. These additional costs must be 
pre-approved by the Project Manager and will be invoiced separately. 

4.8 Monitoring 

The Contractor will monitor the site and report on progress. The following simple steps should be followed: 

• Monthly Site Visit: Visit the site monthly to check overall condition. 
• Photos: Take photos of the site from the same spots each visit. 
• Checklist: Use a simple checklist to note: 

o Weed presence and control actions taken. 
o Watering events and conditions. 
o Erosion issues and rectification actions. 
o Seedling survival and replanting needs. 
o Irrigation system status. 

Table 6: Sample Checklist 

Month 
Weeds 

Controlled 
Watering 

Done 
Erosion 

Mitigation 
Seedlings 
Replanted 

Irrigation 
Working 

Notes 

Jan-25 Yes/No Yes/No Yes/No Yes/No Yes/No Observations 

Feb-25 Yes/No Yes/No Yes/No Yes/No Yes/No Observations 

Mar-25 Yes/No Yes/No Yes/No Yes/No Yes/No Observations 

Apr-25 Yes/No Yes/No Yes/No Yes/No Yes/No Observations 

May-25 Yes/No Yes/No Yes/No Yes/No Yes/No Observations 

Jun-25 Yes/No Yes/No Yes/No Yes/No Yes/No Observations 

 

The Contractor will provide a simple monthly report to the Project Manager with the following: 

- Completed checklist. 
- Photos taken during the site visit. 
- Brief notes on any issues or actions taken. 

4.9 Detailed Engineering Design 

The detailed engineering design provided on the following pages gives an indication of the lay of the land in the 
modified sections, the pile fields on the batters, and other features as part of the engineered works. 
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Figure 2: Fitzroy River - Bank stabilisation design 
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Figure 3: Site design plan view – Bank reprofiling, pile field installation, and revegetation 



 

26 Invitation to Tender – Fitzroy River Revegetation | 10 October 2024  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

Figure 4: Cross sections 
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Figure 5: Cross sections 
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Figure 6: Cross sections 
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Figure 7: Toe protection detail 
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Figure 8: Log protection detail 
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Figure 9: Rock bag bench configuration 
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Figure 10: Pile and batter specifications 
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Figure 11: Construction notes and rock specifications 
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4.10 Detailed Revegetation Design 

The screenshots on the following pages are extracted from Section 2 of the Revegetation Plan Verterra.pdf. These 
images outline the site boundaries for the revegetation works and highlight the specific areas designated for 
planting. The zones correspond to guidelines regarding tubestock planting. 

 

Table 7: Revegetation zones 

Zone Location Grade Treatment Area (m2) 

Lower Bank 1v:3h 5,238[1] 

Upper Bank 1v:3h 7,204[1] 

Overbank Natural ground level 4,873 

[1] Reprofiled zone treatment areas are based on estimated batter surface areas calculated from assumed slope grade. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Figure 12: Revegetation zones 
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4.11 Expected Schedule and Timing 

Schedule 

The following table outlines the expected schedule and timing of each milestone to ensure completion. Please 
suggest alternate milestones/dates based on the particulars of your tender bid. 

Expected Milestones 

Table 8: Expected Milestones 

Task # Milestone Expected Schedule 

1 Planting – Planning and Execution 13/01/2025 – 24/01/2025 

2 Maintenance - Establishment 25/01/2025 – 28/03/2025 

3 Maintenance - Revegetation 29/03/2025 – 30/06/2025 

4 Maintenance – Extension (To be confirmed) 01/07/2025 – 30/12/2026 
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Part 5: Returnable Schedules 

5.1 Tender Checklist 

A conforming tender meets the requirements of the ITT Part 1 Section 1.9. Failure to return any of the following 
items may result in the Tender being excluded from evaluation due to non-conformance: 

Checklist of required attachments 

☐ Part 5: Returnable schedules completed in full and signed by an authorised representative of the Tenderer 

☐ Completed Supplier Details Form Schedule 1: Supplier Details Form 

☐ Certificates of Currency for insurances as defined in Schedule 2 Schedule 2: Insurances 

☐ Business Licences as appropriate as defined in Schedule 3 Schedule 3: Business Licences 

☐ CVs of key personnel as defined in Schedule 4 Schedule 4: Key Personnel 

☐ Requirements to meet the Assessment Criteria 
☐ Proposed Methodology 
☐ Proposed Project Schedule 
☐ Management Systems 
☐ Examples of Demonstrated Experience 

Schedule 5: Non-Price Assessment 
Requirements 

☐ Price schedule as an Excel document Schedule 6: Price Schedule 
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5.2 Schedule 1: Supplier Details Form 

Please complete the attached Word document Schedule 1 - Supplier Details Form.docx. 
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5.3 Schedule 2: Insurances 

1. Public Liability Insurance (FBA requires at least $20,000,000 per claim) 

Insurer:  

Limit of Cover: $ 

Policy Number:  

Expiry Date:  

Exclusions:  

 

2. Workers’ Compensation (WorkCover) Insurance (as required by law) 

Insurer:  

Limit of Cover: $ 

Policy Number:  

Expiry Date:  

 

3. Professional Indemnity Insurance 

Insurer:  

Limit of Cover: $ 

Policy Number:  

Expiry Date:  

Exclusions:  

 

4. Plant and Equipment Insurance 

Insurer:  

Limit of Cover: $ 

Policy Number:  

Expiry Date:  

Exclusions:  

 

 

  



 

39 Invitation to Tender – Fitzroy River Revegetation | 10 October 2024  

5.4 Schedule 3: Business Licences 

Include all business licenses relevant to the Scope of Works. 

Licence Number Class/Category Other details 
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5.5 Schedule 4: Key Personnel 

The Tenderer must nominate the key personnel proposed for delivery of the Works. Attach resumes/CVs to the 
Tender submission. 

Key Contact for FBA – [Project Role Title] 

Name  

Position Title  

Phone  

Email  

Qualifications  

Relevant Licences  

Relevant Experience  

 

[Project Role Title] 

Name  

Position Title  

Qualifications  

Relevant Licences  

Relevant Experience  

 

[Project Role Title] 

Name  

Position Title  

Qualifications  

Relevant Licences  

Relevant Experience  

 

[Project Role Title] 

Name  

Position Title  

Qualifications  

Relevant Licences  

Relevant Experience  
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5.6 Schedule 5: Non-price Assessment Requirements 

Tenderer should submit documentation and evidence supporting the assessment criteria outlined in Part 3: 
Evaluation of Tenders. Minimum evidence required is: 

• Proposed methodology; 
• Project schedule; 
• Management systems; and 
• Examples of demonstrated experience. 

The Tenderer may submit more documentation to support their Tender as they see fit. 

FBA reserves the right to: 

a. consider or not consider Tenders that do not supply the minimum documentation; and 
b. consider or not consider any documentation exceeding the minimum documentation. 
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5.7 Schedule 6: Price Schedule 

Please complete the two worksheets, Bill of Quantities and Schedule of Rates, in the attached Schedule 6: Price 
Schedule.xlsx file. 

The Bill of Quantities should contain all expected costs associated with delivery of the works and the final price 
to FBA that will form the Contract. Tenderers may add items to, but should not remove items from, the Bill of 
Quantities. Where an item is not completed, Tenderers should note the reason in the Comments column or risk 
the Tender being found non-conformant. 

The prices the Tenderer provides in the Schedule of Rates are for the development of any potential variations to 
the Contract should they be required. 

The Tenderer may also complete the Payment Schedule worksheet to suggest a schedule of payments against 
milestones for the potential Contract. If no proposed Payment Schedule is provided, FBA will develop the 
payment schedule when finalising the Contract.  
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5.8 Schedule 7: Contract Term Non-conformances 

Tenderer must outline proposed non-conformances with Part 5: Draft Contract. FBA reserves the right to 
consider or not consider any Tender not conforming to the requirements outlined in the Tender Documents. 

Term 
Ref. 

Description Reasoning Impact 
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5.9 Schedule 7: Tenderer’s Acknowledgement 

The signatory below makes the following declarations for an on behalf of the Tenderer to Fitzroy Basin 
Association (FBA): 

1. The Tenderer has examined all of the Invitation Documents; 
2. The Tenderer declares that: 

a. the Tender constitutes a formal Offer for the provision of the Works; 
b. it has read and understood the obligations outlined in the Invitation Documents; 
c. all of the contents of the Tender are accurate; 
d. there are no relationships between the Tenderer and FBA, FBA staff, or other parties with dealings 

with FBA that may constitute a conflict of interest, either actual, potential or perceived should the 
Tenderer be selected; 

e. it has sufficient financial, staff and other resources to carry out and supply the Works in accordance 
with the Invitation to Tender; 

f. it is not aware of any circumstances, including but not limited to legal action, that could impact on 
the viability of the Tenderer or the capacity to deliver the Works; and 

g. it has or will have all insurance required before entering into Contract for the works and for the 
duration of the Works. 

 

Signed by an Authorised Representative of the Tenderer who declares that they are duly authorised to sign for 
and enter into contracts on behalf of _____________________ [Business Name] 

 

 

 

 

____________________________________  ___________________________________ 

Authorised Person Name     Authorised Person Signature 

 

 

 

 

____________________________________ 

Date of Signature  
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Part 6: Draft Contract 
Refer to the attached Part 6 – Draft Contract.pdf. 
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